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Effective November 05, 2014 
      Supersedes January 19, 2012 

 
 

BIDDING INSTRUCTIONS 
 
FOR ALL PROJECTS: 
 
1. Use pen and ink to complete all paper Bids. 
2. As a minimum, the following must be received prior to the time of Bid opening: 
 
For a Paper Bid: 

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid 
Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty, 
(if required), and f) any other certifications or Bid requirements listed in the Bid 
Documents as due by Bid opening. 

For an Electronic Bid: 
a) a completed Bid using Expedite® software and submitted via the Bid Express™ web- 

based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid 
Bond (with original to be delivered within 72 hours), and c) any other Certifications 
or Bid requirements listed in the Bid Documents as due by Bid opening. 

3. Include prices for all items in the Schedule of Items (excluding non-selected alternates). 
4. Bid Guaranty acceptable forms are: 

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or 
on a form that does not contain any significant variations from the Department’s form 
as determined by the Department) for 5% of the Bid Amount or 

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order 
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors 
or 

c)   an electronic bid bond submitted with an electronic bid. 
 

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is 
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta. 
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable. 

 
IN ADDITION, FOR FEDERAL AID PROJECTS: 
 
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are 

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a 
curable defect. 

 
 

If you need further information regarding Bid preparation, call the DOT 
Contracts Section at (207) 624-3410. 

 
For complete bidding requirements, refer to Section 102 of the Maine Department 

of Transportation, Standard Specifications, November 2014 Edition. 
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October 15, 2015 
Supersedes November 05, 2014 

 

Page 1 of 1 

NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional plan holders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments must 
fill out the on-line plan holder registration form and provide an email address to the 
MDOT Contracts mailbox at: MDOT.contracts@maine.gov.  Each bid package will 
require a separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Robert Skehan 
at robert.skehan@maine.gov , Rebecca Snowden at rebecca.snowden@maine.gov or 
Diane Barnes at diane.barnes@maine.gov.  
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NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        
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NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when submitting 
questions concerning specific Contracts that have been advertised for Bid, 
include additional numbered pages as required.  RFI’s may be faxed to 
207-624-3431,  submitted electronically through the Departments web 
page of advertised projects by selecting the RFI tab on the project details 
page or via e-mail to RFI-Contracts.MDOT@maine.gov.  
 
These are the only allowable mechanisms for answering Project specific 
questions. Maine DOT will not be bound to any answers to Project 
specific questions received during the Bidding phase through other 
processes.   
 
When submitting RFIs by Email please follow the same guidelines as 
stated on the “Request for Information” form and include the word “RFI” 
along with the Project name and Identification number in the subject line.  
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                                     State of Maine                  RFI No: ________ 
Department of Transportation 

 

REQUEST FOR INFORMATION 
  
                                    Date _______________     Time __________  
 
 
Information Requested for:  
 
WIN(S): _________________  Town(s):  __________________________ Bid Date: _______________  

Question(s):_____________________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by: 
Company Name:______________________________Phone:(______)___________________ 
 
Email:  _________________________________ Fax:  (_____)________________________ 
 
Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the 
“Notice to Contractors”), or Email questions to RFI-Contracts.MDOT@maine.gov, Please 
include the word “RFI” along with the Project Name and Identification Number  in the 
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail 
page. 
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NOTICE 

Disadvantaged Business Enterprise Proposed Utilization 
 
The Apparent Low Bidder shall submit the Disadvantaged 
Business Enterprise Proposed Utilization form with their bid. 
This is a curable bid defect. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form contains additional information that is 
required by USDOT. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form should be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact The Office of Civil Rights at (207) 
624-3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at  
http://www.maine.gov/mdot/civilrights/dbe.htm  
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INSTRUCTIONS FOR PREPARING THE 
MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR 

UTILIZATION FORM 
 

The Contractor Shall Extend equal opportunity to MaineDOT 
certified DBE firms (as listed in MaineDOT’s DBE Directory of 
Certified Businesses) in the selection and utilization of 
Subcontractors and Suppliers. 
 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Insert Contractor name, the name of the person(s) preparing the 
form, and that person(s) telephone, fax number and e-mail address. 
 
Calculate and provide percentage of your bid that will be allocated 
to DBE firms, Federal Project Identification Number, and location 
of the Project work. 
 
In the columns, name each subcontractor, DBE and non-DBE firm 
to be used, provide the Unit/Item cost of the work/product to be 
provided by the subcontractor, give a brief description and the 
dollar value of the work. 
 
 
 
 
Revised 1/12 
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FHWA DBE GOAL NOTICE FFY 2016-18 
Maine Department of Transportation 

Disadvantaged Business Enterprise Program 
 
 

Notice is hereby given that in accordance with US DOT regulation 49 CFR 
Part 26, the Maine Department of Transportation has established a DBE 
Program for disadvantaged business participation in the federal-aid highway and 
bridge construction program; MaineDOT contracts covered by the program include 
consulting, construction, supplies, manufacturing, and service contracts. 
 
For FFY 2016-18 (October 1, 2015 through September 30, 2018) MaineDOT has 
established an annual DBE participation goal of 2.0% to be achieved through 
race/gender neutral means. This goal has been approved by the Federal Highway 
Administration and remains in effect through September 30, 2018.  Maine DOT 
must meet this goal each federal fiscal year.  If the goal is not met, MaineDOT 
must provide a justification for not meeting the goal and provide a plan to ensure 
the goal is met, which may include contract goals on certain projects that 
contractors will be required to meet.  
 
MaineDOT asks all contractors, consultants and subcontractors to seek certified 
DBE firms for projects and to work to meet the determined 2.0% goal without the 
need to impose contract goals.  DBE firms are listed on the MaineDOT website at: 
 
http://www.maine.gov/mdot/civilrights/dbe/ 
 
Interested parties may view MaineDOT’s DBE goal setting methodology also 
posted on this website. If you have questions regarding this goal or the DBE 
program you may contact Sherry Tompkins at the Maine Department of 
Transportation, Civil Rights Office by telephone at (207) 624-3066 or by e-mail at: 
sherry.tompkins@maine.gov 
 
 . 
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R:\Civil Rights\Civil Rights_Private\DBE\DBE Contractor Utilization.doc 

Page ___ of ___ 
    

MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR 
PROPOSED UTILIZATION FORM 

 
 

 
  

Contractor:  ______________________________                    Telephone: __________________       Ext _________ 
 

Contact Person:  ____________________________                        Fax: _____________________ 
 
E-mail: ________________________________ 
 
BID DATE:  ______________________  
                                                                                                      
 
FEDERAL PROJECT PIN # _______________     PROJECT LOCATION:  ___________________________________ 
 
                                               TOTAL ANTICIPATED  DBE  ____ %  PARTICIPATION  FOR THIS CONTRACT 
 

W 
B 
E 

D 
B 
E 

Non 
DBE 

Firm Name  Item Number & 
Description of Work 

Quantity Cost Per 
Unit/Item 

Anticipated 
$ Value 

        

        

        

        

        

        

        

     
 

Subcontractor
Total> 

 

     DBE Total >  
     
 
 
NOTE: THIS INFORMATION IS USED TO TRACK AND REPORT ANTICIPATED DBE PARTICIPATION IN ALL 
FEDERALLY FUNDED MAINE DOT CONTRACTS.  THE ANTICIPATED DBE AMOUNT IS VOLUNTARY AND WILL 
NOT BECOME A PART OF THE CONTRACTUAL TERMS.   
 
 
 
 
 
 
 
 
 
 
 

For a complete list of certified firms and company designation (WBE/DBE) go to 
http://www.maine.gov/mdot       

       
Rev. 05/13 

    Equal Opportunity Use: 
 
     Form received: ___/___/___   Verified by: ___________________________________________     
 

FHWA   FTA FAA   

All Bidders must furnish this form with their bid on Bid Opening day 
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Maine Department of Transportation Civil Rights Office 

 

Directory of Certified Disadvantaged Business Enterprises 

Listing can be found at:  
   

        http://www.maine.gov/mdot/civilrights/dbe.htm   
 

 

For additional information and guidance contact:  

Civil Rights Office at (207) 624-3066 

     

It is the responsibility of the Contractor to access the DBE 
Directory at this site in order to have the most current listing. 
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September 14, 2007 

Vendor Registration 
 
Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
http://www.maine.gov/purchases/venbid/index.shtml 
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CUMBERLAND 
18670.00 

  April 14, 2011 
Supersedes August 3, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 
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Maine Department of Transportation

6/10/2016

Proposal ID: 018670.00 Project(s): 018670.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0010 202.203

PAVEMENT BUTT JOINTS SY

750.000

_________._____

_________._____

0020 403.209

HOT MIX ASPHALT 9.5 MM
(SIDEWALKS, DRIVES, INCIDENTALS)

T

130.000

_________._____

_________._____

0030 403.210

HOT MIX ASPHALT 9.5 MM T

1,300.000

_________._____

_________._____

0040 403.211

HOT MIX ASPHALT (SHIMMING) T

800.000

_________._____

_________._____

0050 409.15

BITUMINOUS TACK COAT - APPLIED G

1,100.000

_________._____

_________._____

0060 411.10

UNTREATED AGGREGATE SURFACE
COURSE (TRUCK MEASURE)

CY

50.000

_________._____

_________._____

0070 604.18

ADJUSTING MANHOLE OR CATCH
BASIN TO GRADE

EA

25.000

_________._____

_________._____

0080 615.07

LOAM CY

50.000

_________._____

_________._____

0090 615.10

DIRTY BORROW CY

56.000

_________._____

_________._____

0100 618.13

SEEDING METHOD NUMBER 1 UN

10.000

_________._____

_________._____

0110 618.14

SEEDING METHOD NUMBER 2 UN

10.000

_________._____

_________._____

0120 619.12

MULCH UN

40.000

_________._____

Proposal Schedule of Items Page 1 of 3
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Maine Department of Transportation

6/10/2016

Proposal ID: 018670.00 Project(s): 018670.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0130 627.733

4" WHITE OR YELLOW PAINTED
PAVEMENT MARKING LINE

LF

15,580.000

_________._____

_________._____

0140 627.75

WHITE OR YELLOW PAVEMENT &
CURB MARKING

SF

40.000

_________._____

_________._____

0150 627.78

TEMPORARY 4 INCH PAINTED
PAVEMENT MARKING LINE, WHITE
OR YELLOW

LF

31,160.000

_________._____

_________._____

0160 629.05

HAND LABOR, STRAIGHT TIME HR

40.000

_________._____

_________._____

0170 631.12

ALL PURPOSE EXCAVATOR
(INCLUDING OPERATOR)

HR

20.000

_________._____

_________._____

0180 631.172

TRUCK - LARGE (INCLUDING
OPERATOR)

HR

40.000

_________._____

_________._____

0190 639.19

FIELD OFFICE TYPE B EA

1.000

_________._____

_________._____

0200 652.33

DRUM EA

150.000

_________._____

_________._____

0210 652.34

CONE EA

150.000

_________._____

_________._____

0220 652.35

CONSTRUCTION SIGNS SF

1,260.000

_________._____

_________._____

0230 652.36

MAINTENANCE OF TRAFFIC
CONTROL DEVICES

CD

61.000

_________._____

Proposal Schedule of Items Page 2 of 3
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Maine Department of Transportation

6/10/2016

Proposal ID: 018670.00 Project(s): 018670.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

_________._____

0240 652.38

FLAGGER HR

1,000.000

_________._____

_________._____

0250 652.381

TRAFFIC OFFICER HR

50.000

_________._____

0260 656.75

TEMPORARY SOIL EROSION AND
WATER POLLUTION CONTROL

_________._____LUMP SUM LUMP SUM

0270 659.10

MOBILIZATION _________._____LUMP SUM LUMP SUM

Section: 1 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 3 of 3
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________        ____________                              
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN No. 18670.00 for the Hot 
Mix Asphalt Overlay with Safety Improvements in the town of Cumberland, 
County of Cumberland, Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
December 3, 2016.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, November 2014 Edition and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is _______________________  _______________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
November 2014 Edition, Standard Details November 2014 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications November 2014 Edition, Standard Details November 2014 Edition as 
updated through advertisement, Supplemental Specifications, Special Provisions, 
Contract Agreement; and Contract Bonds contained herein for construction of: WIN 
No. 18670.00 for the Hot Mix Asphalt Overlay with Safety Improvements in the 
town of Cumberland, County of Cumberland, State of Maine, on which bids will be 
received until the time specified in the “Notice to Contractors” do(es) hereby bid and 
offer to enter into this contract to supply all the materials, tools, equipment and labor to 
construct the whole of the Work in strict accordance with the terms and conditions of 
this Contract at the unit prices in the attached “Schedule of Items”. 
 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
November 2014 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
November 2014 Edition and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
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IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David Bernhardt, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________        ____________                              
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN No. 18670.00 for the Hot 
Mix Asphalt Overlay with Safety Improvements in the town of Cumberland, 
County of Cumberland, Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
December 3, 2016.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, November 2014 Edition and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is _______________________  _______________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
November 2014 Edition, Standard Details November 2014 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications November 2014 Edition, Standard Details November 2014 Edition as 
updated through advertisement, Supplemental Specifications, Special Provisions, 
Contract Agreement; and Contract Bonds contained herein for construction of: WIN 
No. 18670.00 for the Hot Mix Asphalt Overlay with Safety Improvements in the 
town of Cumberland, County of Cumberland, State of Maine, on which bids will be 
received until the time specified in the “Notice to Contractors” do(es) hereby bid and 
offer to enter into this contract to supply all the materials, tools, equipment and labor to 
construct the whole of the Work in strict accordance with the terms and conditions of 
this Contract at the unit prices in the attached “Schedule of Items”. 
 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
November 2014 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
November 2014 Edition and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
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IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David Bernhardt, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT m ade on the date last signed be low, by an d between the State of Maine,  
acting through and by its Departm ent of Trans portation (D epartment), an agency of state  
government with its principal adm inistrative offices located at Child Street Augusta, Maine, 
with a m ailing address at 16 State H ouse Station, Augusta , Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________                        
a corporation or other legal entity organized unde r the laws of the St ate of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in considera tion of the mutual pro mises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to com plete all W ork as specified o r indicated in the Contract 
including E xtra W ork in conform ity with the Contract,  PI N No. 1224.00, for the Hot 
Mix Asphalt Overlay in the town/city of  South Nowhere, County of   Washington, 
Maine.  The W ork includes construction, m aintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for fu rnishing all supervision, labor, equipm ent, 
tools supplies, perm anent m aterials and tem porary m aterials required to perform  the 
Work inclu ding constr uction qua lity con trol includ ing inspec tion, testing a nd 
documentation, all required docum entation at th e conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Departm ent shall have the right to alte r the nature and exten t of the W ork as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees  to com plete all Work, except warranty work, on or bef ore 
November 15, 2006.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Depa rtment of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions. 
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C. Price. 
 

The quantities given in the Schedule of Item s of the Bid Package will b e used as  the 
basis for determining the original Contract  amount and for determ ining the amounts of 
the required Performance Surety Bond and Paym ent Surety Bond, and that the am ount 
of this offer  is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                        
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which  may be am ended, m odified, or supplem ented in writing  only , 
consists of the Contract docum ents as defi ned in the Plans, Standard Specifications, 
Revision o f Dece mber 2002, Standard Details Revision of Decem ber 2002, 
Supplemental Specifications, Special Provisi ons, Contract Agreem ent; and Contract 
Bonds.   It is ag reed and unders tood that  this Contract will be gov erned by th e 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifi es that to the best of the Contractor’s  
knowledge and belief: 
 
1. All of the statem ents, representations, cove nants, a nd/or ce rtifications required or 

set f orth in  the Bid  an d the Bid  Docum ents, including those in Appendix A to 
Division 10 0 of the S tandard Specifica tions Revision  of Decem ber 2002 (Federal 
Contract Provisions Supplem ent), and the C ontract are still co mplete and accu rate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contract ual, or financial impedim ent to entering 

into this Contract. 
 
3. The person signing below is legally aut horized by the Contractor to sign this 

Contract on behalf of the Contractor and to  legally bind the Contractor to the term s 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully exam ined the site of work, the Plans, Standard 
Specifications, Revision  of Decem ber 2002, St andard Details Revision  of Decem ber 
2002, Supplem ental Specifications, Special Provisions, Contract A greement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  South Nowhere, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be receive d until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to en ter into this contra ct to supply all the 
materials, tools, equipm ent and l abor to c onstruct the whole of the W ork in strict 
accordance with the term s and conditions of th is Contract at the unit prices in the  
attached “Schedule of Items”.    

 
The Offeror agrees to perform  the work re quired at the price sp ecified above and in 
accordance with th e bids provid ed in the at tached “Sch edule of Item s” in strict 
accordance with the term s of th is solicitation, and to provid e the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attach ed “Schedule o f Items”, which 
may be ordered by the Resident, and to accept as full com pensation the am ount 
determined upon a “Force Account” basis as provided in the Sta ndard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal  Money Order in the a mount given in the 
“Notice to Contractors”, payable to th e Treasurer of the State o f Maine an d 
accompanying this bid, shall be forfeited, as liq uidated damages, if in case this bid is 
accepted, an d the undersigned shall fail to abid e by the term s and conditions of the 
offer and fail to furnish satisfactory insura nce and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of 2002 and com plete the W ork with in the tim e limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Noti ce (Additional Instructions to Bidders) and 
submit a completed Contrac tor’s Disadvan taged Business Enterpr ise Utilization Plan 
with their bid. 

  
Fifth:  That this of fer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certif ies, to the best of its know ledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusio n, or o therwise taken any ac tion in res traint of  com petitive bidd ing in  
connection with its bid, and its subsequent contract with the Department. 
 
 

IN W ITNESS WHE REOF, the Cont ractor, f or itse lf, its  succe ssors and assigns, hereby 
execute two duplicate o riginals of this Agreemen t and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.    This award consumm ates the Con tract, and  the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David Bernhardt, Commissioner 
 
 
________________________________ 
       (Witness) 
 

30



      BOND # _____________________ 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ in the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the la ws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firm ly bound unto the Treasurer of the State of Maine in the sum  
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be m ade, Principa l and Surety bind them selves, their heirs, 
executors and adm inistrators, successors a nd assigns, jointly and severally by these 
presents. 

The condition of  this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Num ber ____________ in the Municipality of 
______________________ prom ptly and faithfully perfor ms the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 

The Surety hereby waives notice of any altera tion or extension of time made by the State 
of Maine. 

Signed and sealed this .................................. day of ............................................, 20….. .  

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

vii
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BOND # _______________________ 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the la ws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firm ly bound unto the Tr easurer of the State of Maine for the use 
and benefit of claim ants as herein below defined, in the sum  of  
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind them selves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 

The condition of  this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Num ber ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reim burses the ob ligee for all outlay and expense which the 
obligee may incur in making good any default of sa id Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

A claim ant is defined as one  having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, m aterial or both, used or reasonably required for 
use in the performance of the contract. 

Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 

CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:  NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii 
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March 14, 2007 
Supersedes March 3, 1966 

1 of 1 

Non-federal Projects Only 

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES 

Sec. 1303.  Public Works; minimum wage 

In the employment of laborers in the construction of public works, including state 
highways, by the State or by persons contracting for the construction, preference must 
first be given to citizens of the State who are qualified to perform the work to which the 
employment relates and, if they can not be obtained in sufficient numbers, then to 
citizens of the United States. Every contract for public works construction must contain a 
provision for employing citizens of this State or the United States. The hourly wage and 
benefit rate paid to laborers employed in the construction of public works, including state 
highways, may not be less than the fair minimum rate as determined in accordance with 
section 1308. Any contractor who knowingly and willfully violates this section is subject 
to a fine of not less than $250 per employee violation. Each day that any contractor 
employs a laborer at less than the wage and benefit minimum stipulated in this section 
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).] 
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Cumberland 
18670.00 

Blanchard Road 
March 14, 2016 

PROJECT STATIONING 

Page 1 of 1 

 
 
Left Side    Station   Right Side 

 
End Project    97+63    End Project 
 
     94+71    Porcupine Ridge Road  Pvt. 
 
Pole # 6    89+65 
 
Mulberry Lane  Pvt.   84+45 
 
Rustic Way Pvt.   79+39 
 
Pole # 17    76+02 
 
Pole # 21    70+78 
 
Pole # 25     65+70 
 
     58+60    Windsor Road Pvt. 
 
     54+68    Frye Drive 
 
Frankie Lane Pvt.   50+50 
 
Glenview Road   45+38 
 
Begin Project    45+07    Begin Project 
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Cumberland 
18670.00 

Blanchard Road. 
April 11, 2016 

CONSTRUCTION NOTES 
 
 

Page 1 of 3 

202.203 PAVEMENT BUTT JOINTS 
 
Description  Station 
Begin Project  45+07 
End Project  97+63 
 
Description  Quantity 
Paved Drives       35 
Side Roads        4  
 
 
403.211 HOT MIX ASPHALT (SHIMMIMG) 
 
The Contractor shall shim to the cross slopes provided by the Resident. Cross slopes and 
mark ups shall be provided to the Contractor by the Resident prior to commencing 
shimming operations. 
 
 
411.10 UNTREATED AGGREGATE SURFACE COURSE 
 
Description  # of Drives 
Gravel Drives          23 
 
 
604.18 ADJUSTING MANHOLE OR CATCH BASIN TO GRADE 
 
Station  Side   Station   Side 
48+00   LT 84+73   LT     
48+00   RT                   84+73   RT   
56+39   LT  87+49   RT 
58+42   LT  87+53   LT 
60+22   LT  90+44   LT 
60+22   RT  90+46   RT 
65+07   LT  92+14   LT 
65+07   RT  92+18   RT 
68+07   LT  94+68   RL 
68+07   RT  94+71   LT 
79+54   LT  96+55   LT 
79+57   RT  97+16   LT 
81+59   RT                           
Undetermined locations as Directed by Resident  
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Cumberland 
18670.00 

Blanchard Road. 
April 11, 2016 

CONSTRUCTION NOTES 
 
 

Page 2 of 3 

606.231 GUARDRAIL TYPE 3C (4.5M) RADIUS AND LESS 
 
Station To Station Side 
67+90   68+05  RT 
 
 
606.265 TERMINAL END-SINGLE RAIL GALVANIZED STEEL 
 
Station  Side  Quantity   
68+05   RT         1 
 
 
627.733  4 INCH WHITE OR YELLOW PAVEMENT MARKING LINE 
 
Final striping will not commence until 10 days have elapsed from the completion of surface 
pavement and must be completed within 20 days of the completion of surface pavement. 
Unless otherwise directed, failure to comply will result in a Traffic Control Violation.   
 
Once Construction is Complete, Maintenance of Traffic Control Devices (652.36) will not 
be paid while waiting to final stripe. 
 
Once Construction is Complete, Liquidated Damages will not be charged while waiting to 
final stripe 
 
 
627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING 
 
Stop Bars      
Station  Quantity   
97+40         1           
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Cumberland 
18670.00 

Blanchard Road. 
April 11, 2016 

CONSTRUCTION NOTES 
 
 

Page 3 of 3 

627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE 
OR YELLOW 
 
Temporary center lines shall be painted on all matched pavement within one week.  
 
Temporary edge lines shall be painted on all pavement layers within four weeks. 
 
All temporary lines shall be painted prior to final striping. 
 
Multilane sections, truck lanes, and milled surfaces must be striped daily on all matched 
pavement layers.  
 
TOMs must be used on all pavement layers until temporary paint is applied. 
 
 
TOMs will be removed before final striping. 
 
TOM removal will be addressed in the Traffic Control Plan. 
 
Only painted temporary line will be paid under this item. TOMs will be considered 
incidental to the contract. 
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Cumberland 
18670.00 

Blanchard Road 
March 18, 2016 

Page 1 of 3 

GENERAL NOTES 
 
 

1) All joints between existing and proposed hot bituminous pavement shall be butted. 
Payment shall be made under Item 202.203 Pavement Butt Joint. 

 
2) Construct butt joints at all paved drives and entrances. 

 
3) A temporary ramp shall be constructed with HMA at the ends of the roadway section 

paved or milled each day. The use of millings or RAP will not allowed, but cold patch 
may be temporarily utilized until HMA plants are open for the season. 
 
For Interstate Highways or roadways with speed limits exceeding 50 mph, temporary 
ramps shall be constructed with one foot of length for every 1/8” of transition depth on 
the leading end, and one foot of length for every 1/4” of transition depth on the trailing 
end. 
 
For all other roadways with speed limits less than 50 mph, temporary ramps shall be 
constructed with one foot of length for every 1/4” of transition depth on the leading and 
the trailing end. 
 
Materials, placement, maintenance, and removal shall be incidental to contract items.  

 
4) Prior to removing any pavement or placing any shim pavement, the roadway will be 

inspected for possible subsurface boulders and removed as directed by the Resident. 
Payment will be made under appropriate rental items. Backfill will be placed to subgrade 
with material consistent with the surrounding material. Aggregate subbase course gravel 
will be placed from subgrade to finish grade and will be paid under the appropriate item.  

 
5) The Contractor shall place suitable existing or other material acceptable to the Resident 

on all pavement edges to allow a drop off no greater than the surface pavement 
thickness.  The material shall be graded to match existing in-slope or as directed by the 
Resident before surface is placed. The contractor will be paid under appropriate 
equipment rental items. Borrow is not authorized until all acceptable waste material has 
been utilized. Seed and Mulch will be paid for at the contract unit price. 

 
6) All waste material not used on the project shall be disposed of in acceptable waste areas 

and reviewed by the Resident. Grading, seeding, and mulching of waste areas shall be 
considered incidental. 

 
7) A 3' paved lip shall be placed at all gravel entrances unless otherwise noted in the plans 

or directed by the Resident. 
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Cumberland 
18670.00 

Blanchard Road 
March 18, 2016 

Page 2 of 3 

 
8) No existing drainage shall be abandoned, removed or plugged without prior approval of 

the Resident. 
 

9) Guardrail end treatments shall be installed concurrently with the placement of each 
section of beam guardrail. 

 
10) Holes created by Guardrail removal will be filled and compacted with approved materials 

as directed by the Resident. Payment to be considered incidental to the guardrail items. 
 

11) Any guardrail removed and not reused shall become the property of the Contractor. 
Removal and disposal shall be considered incidental to the guardrail items. 

 
12) Connections for proposed guardrail to existing guardrail will be considered incidental to 

Item 606 
 

13) Loam has been estimated for disturbed lawn areas.  Actual placement of the loam shall be 
as noted on the plans or designated by the Resident. 

 
14) Dirty borrow has been estimated for all disturbed slope areas other than lawn areas. 

Actual placement of the dirty borrow shall be as noted on the plans or designated by the 
Resident. 

 
15) Unless otherwise noted Seeding Method No. 1 shall be utilized on all lawns and 

developed areas; Seeding Method No. 2 shall be utilized on all non-guardrail slopes. 
Seeding Method No. 3 shall be utilized on all guardrail fill slopes. On long non-guardrail 
backslopes, Seeding Method No. 3 may be used instead of Method No. 2 if noted or 
directed by the Resident. 

 
16) Loam shall be placed to a nominal depth of 4 inches in lawn areas and 2 inches in all 

other areas unless otherwise noted or directed. 
 

17) Dirty borrow shall be placed to a nominal depth of 2 inches unless otherwise noted or 
directed 

 
18) The contractor will be responsible for maintaining all existing mailboxes to ensure that 

the mail will be deliverable each day.  Payment will be made under appropriate rental 
items. 

 
19) Any damage to the slopes caused by the contractor's equipment, personnel, or operation 

shall be repaired to the satisfaction of the resident.  All work, equipment, and materials 
required to make repairs shall be at the contractor's expense.  
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Cumberland 
18670.00 

Blanchard Road 
March 18, 2016 

Page 3 of 3 

 
20) Additional excavation for the contractor's convenience or to comply with backsloping 

requirements will not be paid for directly but will be considered incidental to the related 
drainage items.   

 
21) “Undetermined Locations” shall be determined by the Resident. 

 
22) Stations referenced are approximate. 

 
23) The contractor will place appropriately marked stakes at the following locations on the 

project: striping pattern changes, cross-slope changes, and every 500’ for stationing. The 
contractor will paint every full station (100’) on the existing roadway and will transfer 
the painted stationing through all intermediate lifts (not surface). Appropriately sized 
striping pattern changes will be painted on surface. Stationing control must be placed 
before work can commence. Cross-slope and striping change controls must be placed 
before paving can commence.  
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Town:  Cumberland 
Project:  18670.00 
Date:  April 4, 2016 

 
 

jms Page 1 of 4 Utility Spec (Ver. 1-2014) 

SPECIAL PROVISIONS 
SECTION 104 

Utilities 
UTILITY COORDINATION 
The contractor has primary responsibility for coordinating their work with utilities after contract 
award.  The contractor shall communicate directly with the utilities regarding any utility work 
necessary to maintain the contractor’s schedule and prevent project construction delays.  The 
contractor shall notify the resident of any issues. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.  
 
MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for 
utility and/or railroad work to be undertaken in conjunction with this project.  The following list 
identifies all known utilities or railroads having facilities presently located within the limits of 
this project or intending to install facilities during project construction. 
 
Utilities have been notified and will be furnished a project specification. 
 

Overview: 
Utility/Railroad Aerial Underground Railroad 

Central Maine Power Company X   
FairPoint Communications – NNE 
Telephone Operations, LLC 

X X  

Time Warner Cable X X  
Portland Water District  X  
Summit Natural Gas of Maine  X  
 
 

Utility Contact Information 
Utility/Railroad Contact Person Contact Phone 

Central Maine Power Company William Briggs 828-2831 
FairPoint Communications Marty Pease 797-1119 
Time Warner Cable Mark Pelletier 253-2324 
Portland Water District Christian Rodriguez 774-5961 
Summit Natural Gas Paul Lewis 252-0002 
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Town:  Cumberland 
Project:  18670.00 
Date:  April 4, 2016 

 
 

jms Page 2 of 4 Utility Spec (Ver. 1-2014) 

Temporary utility adjustments are not anticipated.  
 
Unless otherwise specified, any underground utility facilities shown on the project plans 
represent approximate locations gathered from available information.  The Department cannot 
certify the level of accuracy of this data.  Underground facilities indicated on the topographic 
sheets (plan views) have been collected from historical records and/or on-site designations 
provided by the respective utility companies.  Underground facilities indicated on the cross-
sections have been carried over from the plan view data and may also include further 
approximations of the elevations (depths) based upon straight-line interpolation from the nearest 
manholes, gate valves, or test pits. 
 
All adjustments are to be made by the respective utility/railroad unless otherwise specified 
herein. 
 
All clearing and tree removal in areas where utilities are involved must be completed before the 
utilities are able to relocate their facilities. 
 
Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide 
proper fire protection. 
 
Utility working days are Monday through Friday.  Times are estimated on the basis of a single 
crew for each utility.  Any times and dates mentioned are estimates only and are dependent 
upon favorable weather, working conditions, and freedom from emergencies.  The Contractor 
shall have no claim against the Department if they are exceeded. 
 
 
AERIAL 
 
Central Maine Power Company 
Central Maine Power Company has facilities within the limits of the project.  No involvement is 
anticipated at this time. 
 
FairPoint Communications 
FairPoint Communications has facilities within the limits of the project.  No involvement is 
anticipated at this time. 
 
 
Time Warner Cable 
Time Warner Cable has facilities within the limits of the project.  No involvement is 
anticipated at this time. 
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Town:  Cumberland 
Project:  18670.00 
Date:  April 4, 2016 

 
 

jms Page 3 of 4 Utility Spec (Ver. 1-2014) 

 
SUBSURFACE 
 
Summary: 

 
Utility 

 
Summary of Work 

Estimated 
Working 

Days 
Portland Water District Surface Adjustments – Gate Valves 10 

Summit Natural Gas Surface Adjustments – Gate Valves 2 
FairPoint Communications No Work Anticipated 0 

Time Warner Cable No Work Anticipated 0 
Total: 12 

 
 
 
Utility Specific Issues: 

 
Portland Water District 
Portland Water District has 18-24 water gate valves within the limits of the project.  The 
Portland Water District will prep (inspect, loosen, and repair) all of their water gates prior to 
paving.  Portland Water District estimates 10 Working Days to complete their water gate prep.  
Once prepped, and prior to finish paving, the Contractor shall check boxes for mobility and 
report any issues to the District.  The Contractor shall raise all gates during all paving 
operations with Portland Water District oversight. The payment for this work will be 
considered incidental to the paving item.  The Contractor will notify the District at least 48 
hours prior to final paving for oversight purposes. The contact for the Portland Water District is 
Christian Rodriguez at 774-5961. 
 
Summit Natural Gas 
Summit Natural Gas (SNG) has approximately two (2) gate valves within the limits of the 
project.  SNG will prep (inspect, loosen, and repair) all of their gas gates prior to paving.  SNG 
estimates 2 Working Days to complete their gas gate prep.  Once prepped, and prior to finish 
paving, the Contractor shall check boxes for mobility and report any issues to SNG  The 
Contractor shall raise all gates during all paving operations with SNG oversight.  The 
payment for this work will be considered incidental to the paving item.   The Contractor 
shall notify SNG at least 48 hours prior to final paving for oversight purposes.  The contact for 
the SNG is Ryan Morris at 624-1878. 
 
FairPoint Communications 
FairPoint Communications has facilities within the limits of the project.  No involvement is 
anticipated at this time. 
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Time Warner Cable 
Time Warner Cable has facilities within the limits of the project.  No involvement is 
anticipated at this time. 
 
 
MAINTAINING UTILITY LOCATION MARKNIGS 
The Contractor will be responsible for maintaining the buried utility location markings following 
the initial locating by the appropriate utility or their designated representative. 
 
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling 
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic 
flaggers employed as determined by field conditions. All traffic controls shall be in accordance 
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and 
Highways, as issued by the Federal Highway Administration. 
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SPECIAL PROVISION 

SECTION 105 
GENERAL SCOPE OF WORK 

(LIMITATIONS OF OPERATIONS) 

Page 1 of 2 

 
 

1. Businesses will be fully and safely accessible to pedestrians during all open hours.  All 
established pedestrian routes will be fully accessible and in safe operating condition 
during the hours stated above.  

 
2. All travel lanes will be open to traffic and in safe operating condition between daily work 

operations. 
 

3. Only one paving operation will be allowed, excluding hand placed paving, unless 
otherwise approved by Resident. 

 
4. No work will be allowed on Saturday without 48 hour notice and/or prior approval of the 

Resident. 
 

5. Work performed outside of a WIN’s designated work hours, will be an incremental traffic 
control violation, given in 15 minute intervals. Failure to follow the MUTCD, and/or the 
contractor’s Traffic Control Plan will result in a Traffic Control Violation. 

 
6. The contractor shall maintain one-way alternating traffic.  

 
7. A 48-hour notice will be required for any changes in the work schedule. 

 
8. All work will be performed during daylight hours as defined in the Standard 

Specification 652.6.1 
 

9. On the 4th of July holiday weekend, operations will cease at 3:00P.M. On Friday, July 1, 
and may resume on Tuesday, July 5. 
 

10. On the Labor Day holiday weekend, operations will cease at 3:00 P.M. on Friday, 
September 2, and may resume on Tuesday, September 6. 

 
11. Due to the 2016 Annual Cumberland Fair operations will cease on Friday, September 16 

and may resume on Monday October 3. 
 

12. The contractor’s Traffic Control Plan will address construction practices and schedules 
that will be implemented to minimize traffic disruptions. 
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Project No.: 018670.00 
 

SPECIAL PROVISION 105 
CONSTRUCTION AREA 

 
A Construction Area located in the Town of Cumberland has been established by the Maine Department of 
Transportation (MDOT) in accordance with provisions of  29-A § 2382 Maine Revised Statutes Annotated (MRSA). 
 

(a) The section of highway under construction in Cumberland County, Project No. 018670.00 is 
located on Blanchard Road, beginning 0.66 mi. east of Bruce Hill Road and extending 
southeasterly 1.00 mile to Main Street. 
 
Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads 
and equipment employed on public way construction projects, United States Government 
projects or construction of private ways, when within construction areas established by the 
Department of Transportation. The permit: 

 
A. Must be procured from the municipal officers for a construction area within that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the construction areas and may 
provide for:  
 

(1) Withholding by the agency contracting the work of final payment under contract; or 
 
(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 
damages. 
 
The suitability of repairs or the amount of damage is to be determined by the Department of 
Transportation on state-maintained ways and bridges, otherwise by the municipal officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in charge of the 
construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of this section.” 

 
The Municipal Officers for the Town of Cumberland agreed that an Overlimit Permit will be issued to the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as specified in 
29-A MRSA, on the municipal ways as described in the “Construction Area”. 
 
As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined prior 
to use of any municipal way.  The MDOT will assist in determining the bond amount if requested by the 
municipality.   
 
The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal limit 
is specifically agreed upon in writing by the Municipal Officers concerned. 
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Blanchard Road 
June 9, 2016 

 
SPECIAL PROVISION 

SECTION 105 
GENERAL SCOPE OF WORK 

(LIMITATIONS OF OPERATIONS) 

Page 2 of 2 

 
13. Once operations commence, for every weekday not worked, the Contractor will be 

charged liquidated damages per Section 107.7.2 of the Standard Specifications, excluding 
days lost to inclement weather, holidays, and approved absences. 
 
Absences must be requested at least 72 hours in advance, and are subject to Department 
approval based on existing roadway condition, paving deadlines, adherence to schedule, 
traffic restrictions, detours, etc.  The Contractor must assure that the roadway surface and 
signage are maintained for the safe passage of the traveling public during any approved 
absences.  The Contract Completion Date will not be modified due to approved absences. 
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October 25, 2011 
Supersedes December 12, 2002 

 
 1 of 1 

 
SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including 
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and 
review of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, submittals and approvals, and a timeline.  
Milestones to be included in the schedule include:  (A) start of Work,  (B) beginning and 
ending of planned Work suspensions,  (C) Completion of Physical Work, and  (D) 
Completion.  If the Contractor Plans to Complete the Work before the specified 
Completion date, the Schedule shall so indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
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SPECIAL PROVISION 
SECTION 107 

PROSECUTION AND PROGRESS 
(Contract Time) 

 
This Contract shall be completed within 61 continuous calendar days. The Contractor may begin 
work anytime in accordance with Standard Specification 104.4.2 and upon approval of all 
required submittals. The Contract Completion Date will be no later than December 3, 2016. 
 
At least 21 calendar days prior to the desired Begin Construction Date the Contractor shall 
submit an electronic copy of their signed request to begin work and the Begin Construction 
Date. This signed request shall be sent read receipt through email with their Schedule of Work, 
in accordance with Standard Specification 107.4.2, to Shawn.Smith@Maine.gov, 
Emory.Lovely@Maine.gov, and Scott.Bickford@Maine.gov. The Contractor shall notify all 
utility contacts listed in the 104 Special Provision and provide the utility contacts the submitted 
schedule of work within 2 calendar days of the schedule of work submittal.  Upon receipt of the 
schedule of work, a pre-construction meeting will be scheduled. A Contract Modification will be 
executed to document the new Contract Completion Date based upon the Begin Construction 
Date. The modified Contract Completion Date shall not exceed the Contract Completion Date 
specified in this special provision.  
 
The Contractor may request to adjust the submitted schedule of work and Begin Construction 
Date once after the initial submittal. The Department will allow adjustments in the Begin 
Construction Date of up to seven calendar days if the request is made at least 21 calendar days 
prior to the updated Begin Construction Date. This signed request shall be sent read receipt 
through email with their Schedule of Work, in accordance with Standard Specification 107.4.2, 
to Shawn.Smith@Maine.gov, Emory.Lovely@Maine.gov, and Scott.Bickford@Maine.gov. 
The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the 
utility contacts the updated schedule of work within 2 calendar days of the request to adjust the 
Begin Construction Date. 
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January 15, 2016 
             

SPECIAL PROVISION 
SECTION 401 - HOT MIX ASPHALT PAVEMENT 

 
The Standard Specification 401 – Hot Mix Asphalt Pavement, has been modified with the following revisions. 
All sections not revised by this Supplemental Specification shall be as outlined in Section 401 of the Standard 
Specifications. 
 
401.18 Quality Control Method A, B & C  The Contractor shall operate in accordance with the approved 
Quality Control Plan (QCP) to assure a product meeting the contract requirements.  The QCP shall meet the 
requirements of Section 106.6 - Acceptance and this Section.  The Contractor shall not begin paving operations 
until the Department approves the QCP in writing.   
 
The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress: 
 

a. Method A: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines 
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less 
than 0.85. No ceasing of paving operations shall be required for fines to effective binder if the mean 
test value is equal to the LSL or USL and s = 0. 

b. Method B: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines 
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less 
than 0.90. No ceasing of paving operations shall be required for fines to effective binder if the mean 
test value is equal to the LSL or USL and s = 0. 

c.  Method C: The Pay Factor for Percent PGAB, percent passing the nominal maximum sieve, percent 
passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing 0.075 mm sieve or density 
using all Acceptance or all available Quality Control tests for the current lot is less than 0.85. No 
ceasing of paving operations shall be required for percent passing the nominal maximum sieve, 
percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, or percent passing 0.075 mm sieve if 
the mean test value is equal to the LSL or USL and s = 0. 

d.  The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of 
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level. 

e.   Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA, 
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall 
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves, 
or percent PGAB. 

f.   The Flat and Elongated Particles value exceeds 10% by ASTM D4791. 
g. There is any visible damage to the aggregate due to over-densification other than on variable depth 

shim courses. 
h. The Contractor fails to follow the approved QCP. 
 

401.203 Method C  Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 tons, with unanticipated over-runs of up to 1500 ton rolled into the 
last lot. Sublot sizes shall be 750 ton for mixture properties, 500 ton for base or binder densities and 250 ton for 
surface densities. The minimum number of sublots for mixture properties shall be 4, and the minimum number 
of sublots for density shall be five. 
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TABLE 7:  METHOD C ACCEPTANCE LIMITS 

Property USL and LSL 
Passing 4.75 mm and larger sieves Target +/-7% 
Passing 2.36 mm to 1.18 mm sieves Target +/-5% 
Passing 0.60 mm  Target +/-4% 
Passing 0.30 mm to 0.075 mm sieve Target +/-2% 
PGAB Content Target +/-0.4% 
% TMD (In place density) 95.0% +/- 2.5% 

 
 

Pay Adjustment Method C 
 
The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the 
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the 
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.  
 
Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7: 
Method C Acceptance Limits: 
 
     PA   = (density PF- 1.0)(Q)(P)x0.50 
 
PGAB Content and Gradation  The Department will determine a pay factor using Table 7: Method C Acceptance 
Limits. The Department will calculate the price adjustment for Mixture Properties as follows: 

 
PA  = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25 

 
401.223  Process for Dispute Resolution (Methods A B & C only)   
 

TABLE 10:   DISPUTE RESOLUTION VARIANCE LIMITS 

PGAB Content +/-0.4% 
Gmb +/-0.030 
Gmm +/-0.020 

Voids @ Nd +/-0.8% 
VMA +/-0.8% 

Passing 4.75 mm and larger sieves +/- 4.0% 
Passing 2.36 mm to 0.60 mm sieves +/- 3.0% 

Passing 0.30 mm  to 0.15 +/- 2.0 % 
0.075 mm sieve +/- 0.8% 
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                                                            Cumberland 
018670.00 

Blanchard Road 
Pavement Preservation 

June 10, 2016 
 

SPECIAL PROVISION 
SECTION 403 

HOT MIX ASPHALT 
Desc. Of 
Course 

Grad 
Design. 

Item 
Number 

Total 
 Thick 

No. Of 
Layers 

Comp. Notes 

1 ¼” HMA Overlay with Shim 
Mainline Travelway, Shoulders, & Approach Roads 

Wearing 9.5 mm 403.210 1 ¼” 1 1,4,8,20 
Shim 9.5 mm 403.211 variable 1/more 1,2,4,8,11,14,20 

Drives, Misc. 
Wearing 9.5 mm 403.209 2” 1/more 2,3,10,11,14 

      
           

COMPLEMENTARY NOTES 
 

1. The required PGAB for this mixture will meet a PG 64-28 grading. 
2. The incentive/disincentive provisions for density shall not apply. Rollers shall meet the 

requirements of this special provision. The use of an oscillating steel roller shall be required to 
compact all mixtures pavements placed on bridge decks. 

3. The design traffic level for mix placed shall be <0.3 million ESALS. The design, verification, 
Quality Control, and Acceptance tests for this mix will be performed at 50 gyrations. 

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS.  The design, 
verification, Quality Control, and Acceptance tests for this mix will be performed at 50 
gyrations.   

8. Section 106.6 Acceptance, (2) Method B. The Contractor may request a contract modification 
to change to testing method “A” prior to work starting on this item. 

10. Section 106.6 Acceptance, (2) Method D. 
11. The combined aggregate gradation required for this item shall be classified as a 9.5mm “fine 

graded” mixture, (using the Primary Control Sieve control point) as defined in 703.09. 
14. The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin 

Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in 
703.09. 

20. The Contractor may place the specified HMA pavement course, not to exceed 2” inch 
compacted depth, over the full single travel lane width, for each production day. If this option 
is utilized the Contractor will be required to place a matching course of HMA over the 
adjacent section of travel lane before the end of the following calendar day. The Contractor 
will also be responsible for installing additional warning signage that clearly defines the 
centerline elevation differential hazard. Additional centerline delineation such as double RPM 
application or temporary painted line shall be required for centerline depths exceeding ¾” 
inch. Pavement layers ¾” inch or less shall require a single RPM application placed on the 
newly placed pavement as a minimum. The Traffic Control Plan shall be amended to include 
this option and the additional requirements. All signs and traffic control devices will conform 
to Section 719.01, and Section 652, and will be installed prior to the work, at a maximum 
spacing of 0.50 mile for the entire length of effected roadway section. On roadways with two-
way traffic, the Contractor will be required to place the specified course over the full width of 
the mainline traveled way being paved prior to opening the sections to weekend or holiday 
traffic. If this option is utilized, all additional signing, labor, traffic control devices, or 
incidentals will not be paid for directly, will be considered incidental to the appropriate 652 
items. 
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                                                            Cumberland 
018670.00 

Blanchard Road 
Pavement Preservation 

June 10, 2016 
 

 
Tack Coat 

A tack coat of emulsified asphalt, RS-1 or RS-1h, Item 409.15 shall be applied to any existing pavement 
at a rate of approximately 0.030 gal/yd², and on milled pavement approximately 0.05 gal/yd² prior to 
placing a new course. A fog coat of emulsified asphalt shall be applied between shim /base courses and 
surface course as well as to any bridge membrane prior to the placement of HMA layers at a rate not to 
exceed 0.030 gal/yd². Tack used will be paid for at the contract unit price for Item 409.15 Bituminous 
Tack Coat.  
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February 4, 2011 
Supersedes February 27, 2003 

 
SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

 
Approaches Approach signing shall include the following signs as a minimum. Field 
conditions may warrant the use of additional signs as determined by the Resident. 
 
 Road work Next x Miles 
 Road work 500 Feet 
 End Road Work 
 
Work Area At each work site, signs and channelizing devices shall be used as directed by 
the Resident. Signs include: 
 
 Road Work xxxx ¹ 

 One Lane Road Ahead 
 Flagger Sign 
 
Other typical signs include: 
 
 Be Prepared to Stop 
 Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
Requirements. Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not 
be restricted to one lane for more than 800 m [2,500 ft] at each work area.  To encourage 
quality paving in warm-weather conditions, the length can be extended to 4,000 ft 
depending on the traffic impacts. Where more than one work area restricts traffic to one 
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way 
operation. 
 
Temporary Centerline A temporary centerline shall be placed each day on all new 
pavement to be used by traffic.  The temporary centerline, when specified of reflectorized 
traffic paint, shall conform to the standard marking patterns used for permanent 
markings. 
 
Failure to apply a temporary centerline daily will result in a Traffic Control Violation and 
suspension of paving operations until temporary markers are applied to all previously 
placed pavement. 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary 
operations as directed by the Resident. 
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October 13, 2015 
Supersedes August 06, 2015 
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STANDARD DETAIL UPDATES 
 

Standard Details and Standard Detail updates are available at: 
http://maine.gov/mdot/contractors/publications/standarddetail/ 
  
 
Detail # Description      Revision Date  
 
501(02)            Pipe Pile Splice                                                              3/05/2015 
501(03)            H – Pile Splice                                                               3/05/2015 
504(07) Diaphragm & Crossframe Notes       10/13/2015 
507(13) Steel Bridge Railing         6/03/2015 
507(14) Steel Bridge Railing         6/03/2015 
507(31) Barrier – Mounted Steel Bridge       8/06/2015 
526(02) Temporary Concrete Barrier        8/06/2015 
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SUPPLEMENTAL SPECIFICATIONS 
(Corrections, Additions, & Revisions to Standard Specifications - November 2014) 

 
SECTION 101 

CONTRACT INTERPRETATION 
  

101.2 Definitions 
Page 1-5 – Remove the definition of Bridge in its entirety and replace with: 
“Bridge  A structure that is erected over a depression or an obstruction, such as water, a 
highway or a railway, and has an opening measured along the centerline of the Roadway 
of more than 20 feet between: The faces of abutments; spring line of arches; extreme ends 
of openings of box culverts, pipes or pipe arches; or the extreme ends of openings for 
multiple box culverts, pipes or pipe arches.” 
 
Page 1-12 – Remove the definition of Large Culvert in its entirety and replace with: 
“Large Culvert  Any structure not defined as a Culvert or Bridge that provides a 
drainage or non-drainage opening under the Roadway or Approaches to the Roadway, 
with an opening that is 5 feet but less than 10 feet.” 
 
Remove the definition of Minor Span in its entirety and replace with: 
“Minor Span  Same definition as Bridge, except having an opening of between 10 feet and 
20 feet, inclusive.” 

SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITES 

 
This Section shall be amended by adding the following sub-section: 
 
104.3.8.1 Electronic Payroll Submission  On federally funded projects, the prime 
contractor and all subcontractors and lower-tier subcontractors will submit their 
certified payrolls electronically utilizing the Elation System web based reporting. There is 
no charge to the contracting community for the use of this service. The submission of 
paper payrolls will not be allowed or accepted. Additional information can be found at 
http://www.maine.gov/mdot/contractors/ under the “Notices!” Electronic Payroll System 
Training & Implementation dated 10/4/2013. 
 
 
104.4.10 Coordination of Road Closure / Bridge Closure / Bridge Width Restrictions  
Revise the last sentence by adding a period after ‘Resident’; remove the “and” after Resident; 
and adding “not covered by Pay Items” between ‘costs’ and ‘will’.  So that the last paragraph 
reads “All Newspaper notices, radio announcements and any notifications will be subject 
to the approval of the Resident.  All costs not covered by Pay Items will be considered 
incidental to the Contract.”. 
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104.5.5 Prompt Payment of Subcontractors Add the following paragraph to this subsection:  
 
C.  Payment Tracking Federal Projects  On federally funded projects, the prime 
contractor, subcontractors and lower-tier subcontractors will track and confirm the 
delivery and receipt of all payments through the Elation System. They will be responsible 
for entering all payments to all sub and lower tier contractors.  MaineDOT will run a 
query monthly to ensure that contractors are complying and generate an e-mail to 
contractors who have not responded to confirm receipt of MaineDOT payment or 
contractor payment to lower tier subcontractors.   
 

 
SECTION 105 

GENERAL SCOPE OF WORK 
 

105.4.5 Special Detours Remove this subsection in its entirety and replace with: 
“105.4.5 Maintenance of Existing Structures  When a new Bridge or Minor Span is being 
installed on a new alignment and the existing structure is to remain in service, the 
Department will maintain the existing structure and the portions of the roadway required 
for maintaining traffic until such time that the new structure is opened to traffic and the 
existing structure is taken out of service.  A similar situation exists when a new Bridge or 
Minor Span is being installed on the same alignment as the existing structure, requiring a 
temporary detour to be installed by the Contractor per Section 510, Special Detours, 
prior to removal of the existing structure. In this case, the Department will maintain the 
existing structure and the portions of the existing roadway required for maintaining 
traffic until such time that either the temporary detour is opened to traffic or the 
Contractor begins any work on the existing structure, including, but not limited to, 
repairs, modifications, moving, demolition or removal.  In either case, once the new 
structure or temporary detour is opened to traffic, or the Contractor begins any work on 
the existing structure, the Contractor shall be solely responsible for all maintenance of 
the existing structure and the portions of the existing approaches that lie outside the new 
roadway or the temporary detour, respectively.  This specification is not intended to 
supersede Standard Specification Section 104.3.11, Responsibility for Property of 
Others.”   

 
105.6.2.4 Department Verification   Add the following to the end of the first sentence:  
“or other approved method, such as reference staking,  to allow the Department to 
independently verify the accuracy of the work, as approved by the Department.” 

 
SECTION 106 

QUALITY 
106.4.1 General -  In the first sentence, remove “When required by Special Provision,” and 
replace with  “When required elsewhere in the Contract, ” 
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SECTION 108 
PAYMENT 

108.3 Retainage   -  Remove the paragraph beginning with “ The Contractor may withdraw…” 
in its entirety. 

 
108.4.1 Price Adjustment for Hot Mix Asphalt:  
 Remove this section in its entirety and replace with the following 
 
For all contracts with hot mix asphalt in excess of 500 tons total, a price adjustment for 
performance graded binder will be made for the following pay items: 

 
Item 403.102  Hot Mix Asphalt – Special Areas 
Item 403.206   Hot Mix Asphalt - 25 mm  
Item 403.207   Hot Mix Asphalt - 19 mm 
Item 403.2071  Hot Mix Asphalt - 19 mm (Polymer Modified) 
Item 403.2072  Hot Mix Asphalt - 19 mm (Asphalt Rich Base) 
Item 403.208   Hot Mix Asphalt - 12.5 mm  
Item 403.2081  Hot Mix Asphalt - 12.5 mm (Polymer Modified) 
Item 403.209   Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)  
Item 403.210   Hot Mix Asphalt - 9.5 mm 
Item 403.2101  Hot Mix Asphalt - 9.5 mm (Polymer Modified) 
Item 403.2102  Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base) 
Item 403.2104  Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment) 
Item 403.21041  Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface 
Treatment) 
Item 403.211   Hot Mix Asphalt – Shim 
Item 403.2111  Hot Mix Asphalt – Shim (Polymer Modified) 
Item 403.212    Hot Mix Asphalt - 4.75 mm (Shim) 
Item 403.213    Hot Mix Asphalt - 12.5 mm (base and intermediate course) 
Item 403.2131  Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer 
Modified) 
Item 403.2132  Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate 
course) 
Item 403.214    Hot Mix Asphalt - 4.75 mm (Surface) 
Item 403.235  Hot Mix Asphalt (High Performance Rubberized HMA) 
Item 403.301  Hot Mix Asphalt (Asphalt Rubber Gap-Graded) 
Item 404.70  Colored Hot Mix Asphalt – 9.5mm (Surface) 
Item 404.72  Colored Hot Mix Asphalt – 9.5mm (Islands, sidewalks, & incidentals) 
Item 461.13  Light Capital Pavement 
Item 462.30  Ultra-Thin Bonded Wearing Course    
Item 462.301  Polymer Modified Ultra-Thin Bonded Wearing Course 
 
Price adjustments will be based on the variance in costs for the performance graded 
binder component of hot mix asphalt.  They will be determined as follows: 
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The quantity of hot mix asphalt for each pay item will be multiplied by the performance 
graded binder percentages given in the table below times the difference in price between 
the base price and the period price of asphalt cement.  Adjustments will be made upward 
or downward, as prices increase or decrease. 
 

Item 403.102–6.2% 
Item 403.206–4.8%     
Item 403.207–5.2%  
Item 403.2071–5.2%  
Item 403.2072–5.8%   
Item 403.208–5.6%  
Item 403.2081–5.6%  
Item 403.209–6.2% 
Item 403.210–6.2%  
Item 403.2101–6.2%  
Item 403.2102–6.8%     
Item 403.2104–6.2% 
Item 403.21041–6.2% 
Item 403.211–6.2%  
Item 403.2111–6.2%       
Item 403.212–6.8%          
Item 403.213–5.6%  
Item 403.2131–5.6%  
Item 403.2132–6.2%     
Item 403.214–6.8%          
Item 403.235–5.5% 
Item 403.301–6.2%  
Item 404.70–6.2% 
Item 404.72–6.2% 
Item 461.13–6.5% 
Item 462.30–0.0021 tons/SY 
Item 462.301–0.0021 tons/SY 
 

Hot Mix Asphalt:  The quantity of hot mix asphalt will be determined from the quantity 
shown on the progress estimate for each pay period. 
 
Base Price:  The base price of performance graded binder to be used is the price per 
standard ton current with the bid opening date.  This price is determined by using the 
average New England Selling Price (Excluding the Connecticut market area), as listed in 
the Asphalt Weekly Monitor.  
 
Period Price:  The period price of performance graded binder will be determined by the 
Department by using the average New England Selling Price (Excluding the Connecticut 
market area), listed in the Asphalt Weekly Monitor current with the paving date. The 
maximum Period Price for paving after the adjusted Contract Completion Date will be 
the Period Price on the adjusted Contract Completion Date.  
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SECTION 109 
CHANGES 

 
109.5.1 Definitions - Types of Delays   
Delete Paragraph ‘A’ in its entirety and replace with: 
 
“A.  Excusable Delay  Except as expressly provided otherwise by this Contract, an "Excusable 
Delay" is a Delay to the Critical Path that is directly and solely caused by (1) a weather related 
Event of such an unusually severe nature that a Federal Emergency Disaster is declared. The 
Contractor will only be entitled to an adjustment of time if the Project falls within the 
geographic boundaries prescribed under the disaster declaration. or (2) a flooding event at the 
effected location of the Project that results in a Q25 headwater elevation, or greater, but less 
than a Q50 headwater elevation.  Theoretical headwater elevations will be determined by the 
Department; actual headwater elevations will be determined by the Contractor and verified by 
the Department or (3) An Uncontrollable Event.”     
 

 
APPENDIX A TO DIVISION 100 

 
Remove Section D in its entirety as this is now covered in Section 105.10 EQUAL 
OPPORTUNITY AND CIVIL RIGHTS. 
 

SECTION 203 
EXCAVATION AND EMBANKMENT 

 
203.02 Materials 
At the bottom of page 2-12, add as the first item in the list:  

Crushed Stone, ¾ inch 703.13 
 
203.042 Rock Excavation and Blasting 
On page 2-16, add the word “No” to the third sentence in Section 5 Submittals, Subsection V, 
1 so that it reads: 
“No blasting products will be allowed on the job site if the date codes are missing.” 

 
SECTION 304 

AGGREGATE BASE AND SUBBASE COURSE 
 
304.02 Aggregate 
Remove the sentence “Aggregate for base and subbase courses shall be material meeting the 
aggregate type requirements specified in the following table” in its entirety and the table that 
follows it with headings of ‘Material’ and ‘Aggregate Type’.   
 
304.02 – Aggregate  Add the following sentence before the sentence starting with “When 
designated on the plans…”: “Aggregate Base Course – Type C will be capped with 2” of 
millings or Untreated Aggregate Surface Course – Type B. Payment for this material will 
be made under 304.16” 
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SECTION 307 

FULL DEPTH RECYCLED PAVEMENT 
Remove this Section in its entirety and replace with: 
 

 
SECTION 307  

FULL DEPTH RECYCLING  
(UNTREATED OR TREATED WITH EMULSIFIED ASPHALT STABILIZER) 

 
307.01 Description  This work shall consist of pulverizing a portion of the existing 
roadway structure into a homogenous mass, adding an emulsified asphalt stabilizer (if 
required) to the depth of the pulverized material specified in the contract, placing  and 
compacting this material to the lines, grades, and dimensions shown on the plans or 
established by the Resident. 

MATERIALS 
 

307.02 Pulverized Material  Pulverized material shall consist of the existing asphalt 
pavement layers and one inch or more as specified of the underlying gravel, pulverized 
and blended into a homogenous mass.  Pulverized material will be processed to 100% 
passing a 2 inch square mesh sieve. 

 
307.021 New Aggregate and Additional Recycled Material  New aggregate, if required by 
the contract, shall meet the requirements of Subsection 703.10 - Aggregate for Untreated 
Surface Course and Leveling Course, Type A. Aggregate Subbase Course Gravel Type D 
processed to 100 percent passing a 2 inch square mesh sieve and meeting the 
requirements of 703.06 – Aggregate for Base and Subbase may be used in areas requiring 
depths greater than 2 inches. New aggregate, will be measured and paid for under the 
appropriate item. 

 
Recycled material, if required, shall consist of salvaged asphalt material from the project 
or from off-site stockpiles that has been processed before use to 100 percent passing a 2 
inch square mesh sieve.  Recycled material shall be conditionally accepted at the source 
by the Resident.  It shall be free of winter sand, granular fill, construction debris, or 
other materials not generally considered asphalt pavement. 
 
Recycled material generated and salvaged from the project shall be used within the 
roadway limits to the extent it is available as described in 307.09. No additional payment 
will be made for material salvaged from the project. 
 
 Recycled material supplied from off-site stockpiles shall be paid for as described in the 
contract, or by contract modification. 
307.022 Emulsified Asphalt Stabilizer.  If required, the emulsified asphalt stabilizer shall 
be grade MS-2, MS-4, SS-1, or CSS-1 meeting the requirements of Subsection 702.04 
Emulsified Asphalt. 
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307.023 Water   Water shall be clean and free from deleterious concentrations of acids, 
alkalis, salts or other organic or chemical substances. 
 
307.024 Portland Cement If required, Portland Cement shall be Type I or II meeting 
the requirements of AASHTO M85. 
 
307.025 Hydrated Lime If required, Hydrated Lime shall meet the requirements of 
AASHTO M216.   

EQUIPMENT 
 

307.03 Pulverizer  The pulverizer shall be a self-propelled machine, specifically 
manufactured for full-depth recycling work and capable of reducing the required 
existing materials to a size that will pass a 2 inch square mesh sieve.  The machine shall 
be equipped with standard automatic depth controls and must maintain a consistent 
cutting depth and width.  The machine also shall be equipped with a gauge to show depth 
of material being processed. 
 
307.04 Liquid Mixer Unit or Distributor.  If treatment of the recycled layer with 
emulsified asphalt is required by the contract, a liquid mixing unit or distributor shall be 
used to introduce the emulsified asphalt stabilizer into the pulverized material.  The 
mixing unit shall contain a liquid distribution and mixing system which has been 
specifically manufactured for full-depth recycling work, capable of mixing the pulverized 
material with an evenly metered distribution of emulsified asphalt into a homogeneous 
mixture, to the depth and width required. 
          
The mixing unit shall be designed, equipped, maintained, and operated so that emulsified 
asphalt stabilizer at constant temperature may be applied uniformly on variable widths 
of pulverized material up to 6 feet at readily determined and controlled rates from 0.01 to 
1.06 gal/yd2 with uniform pressure and with an allowable variation from any specified 
rate not to exceed 0.01 gal/ yd2.  Mixing units shall include a tachometer, pressure gages, 
and accurate volume measuring devices or a calibrated tank and a thermometer for 
measuring temperatures of tank contents.  
 
307.041  Cement or Lime Spreader  If required by the contract, spreading of the 
Portland Cement or Hydrated Lime shall be done with a spreader truck designed to 
spread dry particulate (such as Portland Cement or Lime) or other approved means to 
insure a uniform distribution across the roadway and minimize fugitive dust. Pneumatic 
application, including through a slotted pipe, will not be permitted.  Other systems that 
have been developed include fog systems, vacuum systems, etc.  Slurry applications may 
also be accepted.  The Department reserves the right to accept or reject the method of 
spreading cement.  The Contractor shall provide a method for verifying that the correct 
amount of cement is being applied. 
           
307.05 Placement Equipment  Placement of the Full Depth recycled material to the 
required slope and grade shall be done with an approved highway grader or by another 
method approved by the Resident. 
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307.06 Rollers  The full depth recycled material shall be rolled with a vibratory pad foot 
roller, a vibratory steel drum soil compactor and a pneumatic tire roller. The pad foot 
roller drum shall have a minimum of 112 tamping feet 3 inches in height, a minimum 
contact area per foot of 17 inch2, and a minimum width of 84 inches. The vibratory steel 
drum roller shall have a minimum 84 inch width single drum. The pneumatic tire roller 
shall meet the requirements of Section 401.10 and the minimum allowable tire pressure 
shall be 85 psi. 

MIX DESIGN 
 
If treatment of the recycled layer with emulsified asphalt is required by the contract, the 
Department will supply a mix design for the emulsified asphalt stabilized material based 
on test results from pavement and soil analysis taken to the design depth. The 
Department will provide the following information prior to construction:  
 
  1. Percent of emulsified asphalt to be used. 
  2. Quantity of lime or cement to be added. 

3. Optimum moisture content for proper compaction. 
  4. Additional aggregate (if required). 
  
After a test strip has been completed or as the work progresses, it may be necessary for 
the Resident to make necessary adjustments to the mix design. Changes to compensation 
will be in accordance with the Mix Design Special Provision. 
  
 

CONSTRUCTION REQUIREMENTS 
 
 

307.06 Pulverizing  The entire depth of existing pavement shall be pulverized together 
with 1 inch or more of the underlying gravel into a homogenous mass.  All pulverizing 
shall be done with equipment that will provide a homogenous mass of pulverized 
material, processed in-place, which will pass a 2 inch square mesh sieve. 

 
307.07 Weather Limitations  Full depth recycled work shall be performed when;  
 

A. Recycling operations will be allowed between May 15th and September 15th 
inclusive in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north 
of Route 9 from Bangor to Calais. 
B. The atmospheric temperature, as determined by an approved thermometer 

placed in the shade at the recycling location, is 50°F and rising. 
C. When there is no standing water on the surface. 
D. During generally dry conditions, or when weather conditions are such that 

proper pulverizing, mixing, grading, finishing and curing can be obtained 
using proper procedures, and when compaction can be accomplished as 
determined by the Resident. 

E. When the surface is not frozen and when overnight temperatures are expected 
to be above 32°F.  
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F. Wind conditions are such that the spreading of lime or cement on the roadway 
ahead of the recycling machine will not adversely affect the operation. 

 
307.08 Surface Tolerance  The complete surface of the Full Depth Recycled course shall 
be shaped and maintained to a tolerance, above or below the required cross sectional 
shape, of ⅜ inch. 
 
307.09 Full Depth Recycling Procedure  New aggregate or recycled material meeting the 
requirements of Section 307.021 - New Aggregate and Additional Recycled Material, 
shall be added as necessary to restore cross-slope and/or grade before pulverizing. 
Locations will be shown on the plans or described in the construction notes. The Resident 
may add other locations while construction of the project is in progress. The Contractor 
will use recycled material to the extent it is available, in lieu of new aggregate. The 
material shall then be pulverized, processed, and blended into a homogeneous mass 
passing a 2 inch square mesh sieve. Material found not pulverized down to a 2 inch size 
will be required to be reprocessed by the recycler with successive passes until approved 
by the Resident.  

 
Should the Contractor be required to add new aggregate or recycled material to restore 
cross-slope and/or grade after the initial pulverizing process, those areas will require re-
processing to blend into a homogenous  mass passing a 2 in square mesh sieve. 
 
Sufficient water shall be added during the recycling process to maintain optimum 
moisture for compaction. 

 
The resultant material from the initial pulverizing processes shall be graded and 
compacted to the cross-slope and profile shown on the plans or as directed by the 
Resident. The Contractor will also be responsible for re-establishing the existing profile 
grade. The completed surface of the full depth recycled course shall be shaped and 
maintained to a tolerance, above or below the required cross sectional shape, of ⅜ inch. 
Areas not meeting this tolerance will be repaired as described in Section 307.091. The 
initial pulverizing process density requirements will be the same as Section 307.101 unless 
otherwise directed by the Resident. 
 
Additives, if required, shall be introduced following completion of the initial pulverizing 
and blending process. Emulsified asphalt stabilizer shall be incorporated into the top of 
the processed material as specified in section 307.04 to the depth specified in the contract 
by use of the liquid mixer unit or a distributor, at the rate specified in the mix design. 
The emulsified asphalt shall then be uniformly blended into a homogeneous mass until an 
apparent uniform distribution has occurred.  The rate of application may be adjusted as 
necessary by the Resident. 
Cement or lime shall be introduced as described in section 307.041. The resultant 
material shall be graded and compacted to the cross-slope and profile shown on the plans 
or as directed by the Resident.  The Contractor will also be responsible for re-
establishing the existing profile grade.   
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After final compaction, the roadway surface shall be treated with a light application of 
water, and rolled with pneumatic-tired rollers to create a close-knit texture. The finished 
layer shall be free from: 
 

 
A. Surface laminations. 
B. Segregation of fine and coarse aggregate. 
C. Corrugations, centerline differential, potholes, or any other defects that may 

adversely affect the performance of the layer, or any layers to be placed upon it. 
 

The Contractor shall protect and maintain the recycled layer until a lift of pavement is 
applied. Any damage or defects in the layer shall be repaired immediately. An even and 
uniform surface shall be maintained.  The recycled surface shall be swept prior to hot 
mix asphalt overlay placement. 
 
307.091 Repairs  Repairs and maintenance of the recycled layers, resulting from 
damage caused by traffic, weather or environmental conditions, or resulting from 
damage caused by the Contractor’s operations or equipment, shall be completed at no 
additional cost to the Department.  
 
For recycled layers stabilized with emulsified asphalt, low areas will be repaired using a 
hot mix asphalt shim. Areas up to 1 inch high can be repaired by milling or shimming 
with hot mix asphalt. Areas greater than 1 inch high will be repaired using a hot mix 
asphalt shim. All repair work will be done with the Resident’s approval at the 
Contractor’s expense. 

 
 
 

TESTING REQUIREMENTS 
 

307.10 Quality Control The Contractor shall operate in accordance with the approved 
Quality Control Plan (QCP) to assure a product meeting the contract requirements.  The 
QCP shall meet the requirements of Section 106.4 - Quality Control and this Section.  
The Contractor shall not begin recycling operations until the Department approves the 
QCP in writing.   

 
Prior to performing any recycling process, the Department and the Contractor shall hold 
a Pre-recycle conference to discuss the recycling schedule, type and amount of equipment 
to be used, sequence of operations, and traffic control.  A copy of the QC random 
numbers to be used on the project shall be provided to the Resident.  All field supervisors 
including the responsible onsite recycling process supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process 
including, but not limited to, the following: 

A. Sources for all materials, including New Aggregate and Additional Recycled 
Material. 
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B. Make and type of rollers including weight, weight per inch of steel wheels, and 
average contact pressure for pneumatic tired rollers. 

C. Testing Plan. 
D. Recycling operations including recycling speed, methods to ensure that 

segregation is minimized, grading and compacting operations.  
E. Methods for protecting the finished product from damage and procedures for 

any necessary corrective action. 
F. Method of grade checks. 
G. Examples of Quality Control forms. 
H. Name, responsibilities, and qualifications of the Responsible onsite Recycling 

Supervisor experienced and knowledgeable with the process. 
I. A note that all testing will be done in accordance with AASHTO and 

MDOT/ACM procedures.  
 

The Project Superintendent shall be named in the QCP, and the responsibilities for 
successful implementation of the QCP shall be outlined. 

 
The Contractor shall sample, test, and evaluate the full depth reclamation process in 
accordance with the following minimum frequencies: 
 

MINIMUM QUALITY CONTROL FREQUENCIES 
 

Test or Action Frequency Test Method 
Density 1 per 1000 feet / lane AASHTO T 

310 
Air Temperature 4 per day at even intervals  
Surface Temperature At the beginning and end 

of each days operation 
 

Yield of all materials (Daily 
yield, yield since last test, 
and total project yield.) 

1 per 1000 ft/lane  

 

The Department may view any QC test and request a QC test at any time. The Contractor 
shall submit all QC test reports and summaries in writing, signed by the appropriate 
technician, to the Department’s onsite representative by 1:00 P.M. on the next working day, 
except when otherwise noted in the QCP due to local restrictions. The Contractor shall 
make all test results, including randomly sampled densities, available to the Department 
onsite.   

 
 

The Contractor shall cease recycling operations whenever one of the following occurs: 
 

A.  The Contractor fails to follow the approved QCP. 
B.   The Contractor fails to achieve 98 percent density after corrective action has 

been taken.   
C. The finished product is visually defective, as determined by the Resident.  
D.  The computed yield differs from the mix design by 10 percent or more. 
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Recycling operations shall not resume until the Department approves the corrective action 
to be taken. 

 
307.101 Test Strip  The contractor shall assemble all items of equipment for the recycling 
operation on the first day of the recycling work. The Contractor shall construct a test 
strip for the project at a location approved by the Resident. The Responsible onsite 
Recycling Supervisor will work with Department personnel to determine the suitability of 
the mixed material, moisture control within the mixed material, and compaction and 
surface finish. The test strip section is required to:  
 

A. Demonstrate that the equipment and processes can produce recycled layers to 
meet the requirements specified in these special provisions. 

B. Determine the effect on the gradation of the recycled material by varying the 
forward speed of the recycling machine and the rotation rate of the milling drum. 

C.  Determine the optimum moisture necessary to achieve proper compaction of the 
recycled layer. 

D. Determine the sequence and manner of rolling necessary to obtain the compaction 
requirements and establish a target density.  The Contractor and the Department 
will both conduct testing with their respective gauges at this time. 

The test strip shall be at least 300 feet in length of a full lane-width (or a half-road width). 
Full recycling production will not start until a passing test strip has been accomplished. If 
a test strip fails to meet the requirements of this specification, the Contractor will be 
required to repair or replace the test strip to the satisfaction of the Resident. Any repairs, 
replacement, or duplication of the test strip will be at the Contractor’s expense. 
 
After the test strip has been pulverized, and the roadway brought to proper shape, the 
Contractor shall add water until it is determined that optimum moisture has been 
obtained. The test strip shall then be rolled using the specified compaction equipment as 
directed until the density readings show an increase in dry density of less than 1 pcf for 
the final four roller passes of each roller. The Contractor and Department will each 
determine a target density using their respective gauges by performing several additional 
density tests and averaging them. The average of these tests will be used as the target 
density of the recycled material for QC and Acceptance purposes.   
 
Following completion of the test strip, compaction of the material shall continue until a 
density of not less than 98 percent of the test strip target density has been achieved for 
the full width and depth of the layer. During the construction and compaction of the Full 
Depth Recycled base, should three consecutive Acceptance test results for density fail to 
meet a minimum of 95 percent of the target density, or exceed 102 percent of target 
density, a new test strip shall be constructed.  

 
ACCEPTANCE TEST FREQUENCY 

 
Property Frequency Test Method 

In-place Density 1 per 2000 ft / lane AASHTO T 310 
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308.102 Curing.  No new pavement shall be placed on the full depth recycled pavement 
until curing has reduced the moisture content to 1 percent or less by total weight of the 
mixture, or a curing period of 4 days has elapsed, whichever comes first. 

 
307.11 Method of Measurement  Full Depth Recycled Pavement (Untreated or Treated 
with Emulsified Asphalt Stabilizer) will be measured by the square yard. 

 
307.12 Basis of Payment  The accepted quantity of Full Depth Recycled Asphalt 
Pavement (Untreated or Treated with Emulsified Asphalt Stabilizer) will be paid for at 
the contract unit price per square yard, complete in-place which price will be full 
compensation for furnishing all equipment, materials and labor for pulverizing, blending, 
placing, grading, compacting, and for all incidentals necessary to complete the work. 

 
The addition of materials to restore profile grade and/or cross-slope in areas shown on 
the plans or described in the construction notes will be paid separately under designated 
pay items within the contract. No additional payment will be made for materials salvaged 
from the project. 
 
Payments will be made under: 
 
Pay Item             Pay Unit 

 
307.331 Full Depth Recycled Pavement (Untreated)              Square 
Yard 
 
307.332 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)  
5 in. depth          Square 
Yard 
 
307.333 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)  
6 in. depth          Square 
Yard 
 
 

SECTION 411 
UNTREATED AGGRAGATE SURFACE COURSE 

 
411.02 – Aggregate  Add the following to the end of the first sentence: “- Type A” 
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SECTION 501 

FOUNDATION PILES 
 
501.05  – Method of Measurement   
 
 b. Piles Furnished – After the second sentence, add the sentence “Measurement will not 
include any pile tips”. 
 
c. Piles in Place – Add the sentence to the end of the second paragraph, “Measurement will 
include the pile tips”. 
 
d. Pile Tips – Add the words “on the Pile” to the end of the sentence. 

 
SECTION 502 

STRUCTURAL CONCRETE 
 
502.05 Composition and Proportioning  
 Replace Table 1 with 

TABLE 1 
 

Concrete 
CLASS 

Minimum 
Compressive 

Strength 
(PSI) 

Permeability 
as indicated 
by Surface 
Resistivity 
(KOhm-cm) 

 

Entrained 
Air 
(%) 

Notes 

  LSL LSL USL  
S 3,000 N/A N/A N/A 4,5 
A 4,000 14 6.0 9.0 1,4,5 
P ----- ----- 5.5 7.5 1,2,3,4 

LP 5,000 17 6.0 9.0 1,4,5 
Fill 3,000 N/A 6.0 9.0 4,5 

  
  
In the list of information submitted by the contractor for a mix design: 

Item J Replace “Target Coulomb Value.” with “Target KOhm-cm Value.” 
 
Note #1  -  Remove, “…Standard Specification Section 711.05, Protective Coating for 
Concrete Surfaces, and per the manufacturer’s recommendations, at no additional cost to 
the Department.”  and replace with, “…Standard Specification Section 515, Protective 
Coating for Concrete Surfaces, at no additional cost to the Department.” 
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502.1703 Acceptance Methods A and B 
In the paragraph that starts with “The Department will take Acceptance…” Remove the word 
chloride from chloride permeability in the last sentence. 
  
Replace the paragraph starting with “Rapid Chloride Permeability specimens…” With the 
following: 
  “Surface Resistivity specimens will be tested by the Department in accordance 
with AASHTO TP-95 at an age  56 days.  Four 4 inch x 8 inch cylinders will be cast per 
sublot placed.  The average of three concrete specimens per sublot will constitute a test result 
and this average will be used to determine the permeability for pay adjustment computations.” 
 
502.1706 Acceptance Method C 
 Remove in its entirety and Replace with: 
502.1706 Acceptance Method C   The Department will determine the acceptability of the 
concrete through Acceptance testing.  Acceptance tests will include compressive strength, 
air content and permeability.  Method C concrete not meeting the requirements listed in 
Table 1 shall be removed and replaced at no cost to the Department.  At the 
Department’s sole discretion, material not meeting requirements may be left in place and 
paid for at a reduced price as described in Section 502.195. 
 
502.1707 Resolution of Disputed Acceptance Test Results 
Section B 
 Remove “Rapid Chloride” from the section heading. 
 In paragraph 4 replace T-277 with TP-95 
 
502.192 Pay Adjustment for Chloride Permeability 
Remove “Chloride” from the heading and from the first sentence.   
 
Replace the sentence that starts with “values greater than…” and replace with “values less than 
10 KOhms-cm for Class A concrete or 11 KOhms-cm for Class LP concrete shall be subject to 
rejection and replacement, at no additional cost to the Department.” 
 
 
502.194 Pay Adjustments for Compressive Strength, Chloride Permeability and Air Content, 
Methods A and B 
 
Remove the word “Chloride” from the section heading and from the equation for CPF. 
 
502.195 Pay Adjustment Method C 
  
In Table 6: Method C Pay Reductions (page 5-53)   
Under “Entrained Air” for “Class Fill”, in the first line,  
change from  “< 4.0 (Removal)”   to   “< 4.5 (Removal)” 
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In Table 6: Method C PAY REDUCTIONS, revise the Chloride Permeability section by 
removing it in its entirety and replacing it with: 
 

Surface Resistivity {Permeability in Kohm-cms and Pay Reduction per CY} 
15-16 ($50) 13 ($25) N/A N/A 
13-14 ($75) 12($50) N/A N/A 

12 ($100)    11 ($75) N/A N/A 
11 ($125) 10 ($100) N/A N/A 

< 11 (Removal) < 10 (Removal) N/A N/A 
 

SECTION 504 
STRUCTURAL STEEL 

 
504.26 Welding    Remove the second paragraph beginning with “The range of heat….” in its 
entirety. 
 
504.29 Welding ASTM A 709 HPS 70W Steel.  Remove the third paragraph beginning with 
“Make Weld runoff tabs…”  in its entirety. 

 
SECTION 527 

ENERGY ABSORBING UNIT  
 
527.02 Materials This section is revised to read as follows. 
 

527.02 Materials Work Zone Crash Cushions must comply with NCHRP Report 350. Work Zone 
Crash Cushions shall be selected from MaineDOT’s Qualified Products List of Crash Cushions / 
Impact Attenuators, or an approved equal. 

 

SECTION 534 
PRECAST STRUCTURAL CONCRETE 

 
534.14   Process Control Test Cylinders 

Revise this subsection to read: 
“534.14  Acceptance and Quality Control Testing of Concrete  Refer to Section 712.061.”  
 

SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
Section 535.08 – Quality Assurance 

Revise the second paragraph to read:   
 
“The QAI will perform acceptance sampling and testing and will witness or review 
documentation, workmanship and testing to assure the Work is being performed in 
accordance with the Contract Documents.”    

77



June 7, 2016 
Supersedes May 9, 2016 

 
 

Page 17 of 27 

 
Section 535.15 - Process Control Test Cylinders 

Revise the first paragraph to read: 
 
“535.15 Acceptance and Quality Control Testing of Concrete  Acceptance of 

structural precast/prestressed units, for each day’s production, will be determined by the 
Department, based on compliance with this specification and satisfactory concrete testing 
results.  At least once per week, the QAI will make 2 concrete cylinders (6 cylinders when 
the Contract includes permeability requirements) for use by the Department; cylinders 
shall be standard cured in accordance with AASHTO T23 (ASTM C31).  The QAI will 
perform entrained air content and slump flow testing, determine water-cement ratio and 
determine temperature of the sampled concrete at the time of cylinder casting.  All 
testing equipment required by the QAI to perform this testing shall be provided in 
accordance with Standard Specification Section 502.041, Testing Equipment.  In 
addition, the Contractor shall provide a slump cone meeting the requirements of 
AASHTO T 119.  Providing and maintaining testing and curing equipment shall be 
considered incidental to the work and no additional payment will be made.”   

 
Insert the following as the second paragraph of Section 535.15: 
 
“Quality Control concrete test cylinders shall be made for each day’s cast and each 

form bed used.  Cylinders tested to determine strand release strength and design strength 
shall be field cured in accordance with AASHTO T23 (ASTM C31).  28 day cylinders 
shall be standard cured.  Record unit identification, entrained air content, water-cement 
ratio, slump flow and temperature of the sampled concrete at the time of cylinder 
casting.”        

 
 

SECTION 604 
MANHOLES, INLETS CATCH BASINS   

 
 
604.04  Adjusting Catch Basins and Manholes,  
 
Add the following paragraph to the end of 604.04 b: 
 
The Department will allow the use of metal ring inserts set into the manhole top frame or 
composite risers placed beneath the manhole frame to adjust manhole slope and grade 
for paving projects.  The use of metal ring inserts shall be in accordance with 604.04 d. 
Ring Insert Requirements.  The use of composite risers shall be in accordance with 604.04 
e. Composite Riser Requirements. 
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Add the following paragraph after the first paragraph of 604.04 c: 
 
The Department will allow the use of metal ring inserts set into the manhole top frame or 
composite risers placed beneath the manhole frame to adjust manhole slope and grade 
for paving projects.  The use of metal ring inserts shall be in accordance with 604.04 d. 
Ring Insert Requirements.  The use of composite risers shall be in accordance with 604.04 
e. Composite Riser Requirements. 
 
Add the following sections to 604.04: 
 
 d. Ring Insert Requirements  Ring inserts to adjust manhole top frame slope and 
grade will are allowed in accordance with the following requirements: 
 

1) Materials 
 

i. All ring inserts must be made of iron.  Multiple ring inserts will not be allowed.  
The single ring insert may be any height up to a maximum of 2 inches tall. 
 

ii. Ring inserts shall not be welded to the manhole frame to prevent brittle 
failure of the cast iron frame. 
 

iii. Ring inserts shall be fastened to the manhole frame using liquid steel-filled  
epoxy such as Loctite Fixmaster Steel Liquid or equivalent. The epoxy shall 
be installed in accordance with the manufacturer’s recommendations. 
 

2) Where Ring Inserts May/May Not Be Used 
 

i. MaineDOT will allow the use of a single manhole ring insert to raise 
manholes on state and state-aid highways.   

   
ii. Manhole ring inserts may not be used along state and state-aid highway 

sections where the speed limit is 40 miles per hour or more.  The standard 
brick and mortar or flat composite risers beneath the manhole frame 
must be used at these locations. 

 
3) Construction Requirements For The Use of Iron Manhole Ring Inserts 

 
i. Wherever iron ring inserts are used to raise manhole top elevations, the 

rings shall be fastened to the existing manhole frame using liquid steel-
filled  epoxy.  The liquid steel-filled epoxy shall be placed evenly around 
the entire manhole frame before placing the ring insert.  Unbonded ring 
inserts will not be allowed.  If the manufacturer’s recommended 
construction practices result in loose or unacceptable manhole cover 
restraint, standard brick and mortar or flat composite risers beneath 
the manhole frame must be used at these locations. 
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e. Composite Riser Requirements  Flat or beveled, doughnut-shaped, composite risers 
placed beneath the manhole frame to adjust slope and grade are allowed.  The composite 
riser shall be fastened to both the top of the concrete cone and bottom of the manhole 
frame with the manufacturer’s recommended epoxy.  Composite risers may be used at all 
locations on state and state-aid highways under any legal speed limit without restriction. 
 
 

SECTION 606 
GUARDRAIL 

 
606.09 Basis of Payment     Amend the first sentence of the eighth paragraph of this subsection 
by removing the word “meter” and replace it with “linear foot”. 
 

SECTION 619 
MULCH 

619.07 Basis of Payment  
In the list of Pay Items add  “619.12  Mulch” with a Pay Unit of “ Unit ”. 
Change the description of 619.1201 from “Mulch” to “Mulch – Plan Quantity” 
 
In the list of Pay Items add  “619.13  Bark Mulch” with a Pay Unit of “ cubic yard ”. 
Change the description of 619.1301 from “Bark Mulch” to “Mulch – Plan Quantity” 
 
In the list of Pay Items add  “619.14  Erosion Control Mix” with a Pay Unit of “ cubic yard 
”. 
Change the description of 619.1401 from “Erosion Control Mix” to “Mulch – Plan Quantity” 
 

SECTION 621 
LANDSCAPING 

621.0002 Materials - General 
In the list of items change “Organic Humus” to “Humus”. 

 
 
621.0019 Plant Pits and Beds 
c   Class A Planting 
In the third paragraph beginning with “ The plant pit…” change “½ inch” to “1 inch” 

 
SECTION 626 

FOUNDATIONS, CONDUIT AND JUNTION BOXES FOR HIGHWAY 
SIGNING,  LIGHTING AND SIGNALS 

 
626.033  Polyvinylchloride Conduit Installation   Amend the following subsection by adding 
the following paragraph to its end: 
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“NON-METALLIC UNDER PAVEMENT CONDUIT INSTALLATION 
 
Where noted on the drawings, non-metallic under pavement conduit of schedule 80 or 
greater rating shall be provided to facilitate conduit crossing of the existing highway and 
ramps without disruption to the existing highway and ramp pavement surface. The non-
metallic under pavement conduit shall be hydraulically jacked or directional bored below 
the highway and ramp at a depth of not less than (36 inches). Under pavement conduit 
shall extend for a distance of (10 feet) beyond the highway or ramp edge at each side.” 
 
626.034 Concrete Foundations  

On Page 6-85, add the following paragraph before the paragraph beginning with “Drilled 
shafts shall not be…”. 
 

“ No foundation design will be required  for 18- and 24-inch diameter foundations for 
structures less than 30-feet tall and with no projecting arms.  A foundation design 
prepared by a Professional Engineer licensed in accordance with the laws of the State of 
Maine will be required for all other foundations Precast foundations will be permitted for 
18 and 24-inch diameter foundations for structures less than 30-feet tall and with no 
projecting arms.  Where precast foundations are permitted flowable concrete fill shall be 
used as backfill in the annular space, and placed from the bottom up.  Construction of 
precast foundations shall conform to the Standard Details and all requirements of 
Section 712.061 except that the concrete shall have a minimum permeability of 17 kOhm-
cm and the use of calcium nitrite will not be required. “  

 

On Page 6-86, add the following to the paragraph beginning with “Concrete for drilled 
shafts…” so that it reads as follows: 

 
 “….The Contractor shall provide temporary dewatering of excavations for foundations 

such that concrete is placed in the dry.  Concrete for drilled shafts shall be placed in 
accordance with Section 502.10 as temporary casing is withdrawn to prevent debris from 
contaminating the foundation and to ensure concrete is cast against the surrounding soil.  
Concrete for drilled shafts and spread footings shall be Class A in accordance with 
Section 502 - Structural Concrete.  Precast foundations will not be permitted except as 
specified above in this Section.  Backfill for spread footing foundations shall be Gravel 
Borrow meeting the requirements of Section 703.20 - Gravel Borrow…..”   
 
626.05  Basis of Payment       Amend this subsection by adding the following paragraph and 
Pay Item: 

 
“Payment will be made for the total number of linear feet of under pavement conduit 

actually furnished, installed and accepted at the contract price per linear foot. This price 
shall include the cost of: furnishing and installing the conduit; excavating; furnishing 
special backfilling materials, pull wire, fittings, grounding and bonding; test cleaning 
interiors of conduits and all materials, labor, equipment and incidentals necessary to 
complete the work.” 
 
                Pay Item                                                   Pay Unit                                               
626.251 Non-Metallic Under pavement Conduit                Linear Foot 
                 (Schedule 80 or greater rating) 
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SECTION 627 

PAVEMENT MARKINGS  
 

627.10  Basis of Payment     Remove the existing “627.78 Temporary Pavement Marking Line, 
White or Yellow” and replace with:     627.78 TEMP 4" PAINT PVMT MARK LINE W 
OR Y LF  
 

SECTION 652 
MAINTENANCE OF TRAFFIC 

 
652.3.3 Submittal of Traffic Control Plan   On page 6-148, note f, in the last sentence revise 
the “105.2.2” to “105.2.3” so that the last sentence reads, “For a related provision, see 
Section 105.2.3 – Project Specific Emergency Planning.”. 
 
652.3.4 General  Revise the eighth paragraph by removing “Earth Berm” and replace it with 
“Concrete Barrier”. 
 
652.4 Flaggers  In the first paragraph, revise the fifth sentence which says: 
 
For nighttime conditions, Class 3 apparel, meeting ANSI 107-2004, shall be worn along with a 
hardhat with 360˚ retro-reflectivity.       
 
So that it reads: 
 
For nighttime conditions, Class 3 apparel, meeting ANSI 107-2004, including a Class 3 
top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be worn along 
with a hardhat with 360 ˚ retro-reflectivity. 
 
 
652.41 TRAFFIC OFFICERS   
Revise this subsection so that the subsection number and title is  
“652.4.1 TRAFFIC OFFICERS ”   
 
  

SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 

 
656.5.2 If No Pay Item   Add the following to the end of the first paragraph: 
 “Failure by the Contractor to follow Standard Specification or Special Provision - 
Section 656 will result in a violation letter and a reduction in payment as shown in the 
schedule list in 656.5.1.  The Department’s Resident or any other representative of The 
Department reserves the right to suspend the work at any time and request a meeting to 
discuss violations and remedies.  The Department shall not be held responsible for any 
delay in the work due to any suspension under this item.” 
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SECTION 660 
ON-THE-JOB TRAINING 

 
660.06 Method of Measurement  

   
Remove the first sentence in its entirety and replace with “ The OJT item will be measured 
by the number of OJT hours by a trainee who has successfully completed an approved 
training program.” 
 
660.07 Basis of payment to the Contractor  
Remove the last word in the first sentence so that the first sentence reads “ The OJT shall be 
paid for once successfully completed at the contract unit price per hour.” 

 
Payment will be made under  
Change the Pay Item from “660.22” to “660.21” and change the Pay Unit from “Each” to 
“Hour”. 

 

SECTION 674 
PREFABRICATED CONCRETE MODULAR GRAVITY WALL 

 
674.02 Materials   
Amend this section by adding the following after “Concrete Units:” and before the paragraph 
beginning with “Tolerances ”. 
 
Concrete shall be Class P.  The concrete shall contain a minimum of 5.5 gallons per cubic 
yard of calcium nitrite solution.  
 
The minimum permeability of the concrete as indicated by Surface Resistivity shall be 17 
KOhm-cm. 
 
Defects   Defects which may cause rejection of precast units include, but are not limited 
to, the following: 
 
Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to 
reach the reinforcing steel. 
Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep. 
Edge or corner breakage exceeding 12 inches in length or 1 inch in depth. 
Any other defect that clearly and substantially impacts the quality, durability, or 
maintainability of the structure, as determined by the Fabrication Engineer. 
 
Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic 
defects using a patching material from the MaineDOT Qualified Products List (QPL). 
The repair, including preparation of the repair area, mixing and application and curing 
of the patching material, shall be in accordance with the manufacturer's product data 
sheet. Corners that are not exposed in the final product may be ground smooth with no 
further repair necessary if the depth of the defect does not exceed 1/2 inch. Remove form 
ties and other hardware to a depth of not less than 1 inch from the face of the concrete 
and patch the holes using a patching material from the MaineDOT QPL. 
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Repair structural defects only with the approval of the Fabrication Engineer. Submit a 
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair 
procedure. Do not perform structural repairs without an NCR that has been reviewed by 
the Fabrication Engineer. Structural defects include, but are not be limited to, exposed 
reinforcing steel or strand, cracks in bearing areas, through cracks and cracks 0.013 inch 
in width that extend more than 12 inches in length in any direction. Give the QAI 
adequate notice prior to beginning any structural repairs. 
 
 

 
SECTION 677 

MECHANICALLY STABILIZED EARTH RETAINING WALL 
 

On page 6 - 203 change “636.041” to “677.041” 
 
Amend 677.042 Precast Panel Tolerances and Surface Finish by the addition of the 
following: 
 
Defects   Defects which may cause rejection of precast units include, but are not limited 
to, the following: 
 
Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to 
reach the reinforcing steel. 
Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep. 
Edge or corner breakage exceeding 12 inches in length or 1 inch in depth. 
Any other defect that clearly and substantially impacts the quality, durability, or 
maintainability of the structure, as determined by the Fabrication Engineer. 
 
Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic 
defects using a patching material from the MaineDOT Qualified Products List (QPL). 
The repair, including preparation of the repair area, mixing and application and curing 
of the patching material, shall be in accordance with the manufacturer's product data 
sheet. Corners that are not exposed in the final product may be ground smooth with no 
further repair necessary if the depth of the defect does not exceed 1/2 inch. Remove form 
ties and other hardware to a depth of not less than 1 inch from the face of the concrete 
and patch the holes using a patching material from the MaineDOT QPL. 
 
Repair structural defects only with the approval of the Fabrication Engineer. Submit a 
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair 
procedure. Do not perform structural repairs without an NCR that has been reviewed by 
the Fabrication Engineer. Structural defects include, but are not be limited to, exposed 
reinforcing steel or strand, cracks in bearing areas, through cracks and cracks 0.013 inch 
in width that extend more than 12 inches in length in any direction. Give the QAI 
adequate notice prior to beginning any structural repairs. 
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SECTION 702 
BITUMINOUS MATERIAL 

702.04 Emulsified Asphalt 
Revise this Section by removing the first paragraph in its entirety and replace with 

the following: 
  

Emulsified Asphalt shall conform to the requirements of AASHTO M 140. 
Cationic emulsified asphalt shall conform to the requirements of AASHTO M 208. 
Anionic emulsified asphalt Grade RS-1h shall conform to the requirements in the 
following table: 

  

Type  Rapid-Setting 
Grade  RS-1h 

Tests on Emulsions min max
Viscosity, Saybolt Furol at 25C SFS  20 100

Storage Stability test, 24-h, %A  - 1.0

Demulsibility, 35 ml, 0.02 N CaCl2, %  60 - 

Sieve Test, %A  - 0.10

Residue by distillation, %  55 - 

Tests on Residue from Distillation Test min max
Penetration, 25C 100g, 5 s  40 90

Ductility, 25C 5 cm/min, cm  40 - 

Solubility in trichloroethylene or n-propyl bromide, % 97.5 - 
A 

This requirement is waived if successful application of material has been achieved in the field. 

  

SECTION 703 
AGGREGATES 

 
703,0201 Alkali Silica Reactive Aggregates   
Remove this section in its entirety and replace with the following: 

 
703.0201 Alkali Silica Reactive Aggregates. All coarse and fine aggregates proposed for 
use in concrete shall be tested for Alkali Silica Reactivity (ASR) potential under 
AASHTO T 303 (ASTM C 1260), Accelerated Detection of Potentially Deleterious 
Expansion of Mortar Bars Due to Alkali-Silica Reaction, prior to being accepted for 
use. Acceptance will be based on testing performed by an accredited independent lab 
submitted to the Department. Aggregate submittals will be required on a 5-year cycle, 
unless the source or character of the aggregate in question has changed within 5 years 
from the last test date. 
 As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate 
will be allowed with no restrictions when the mortar bars made with this aggregate 
expand less than or equal to 0.10 percent at 30 days from casting. Use of a particular 
coarse or fine aggregate will be classified as potentially reactive when the mortar bars 
made with this aggregate expand greater than 0.10 percent at 30 days from casting. 
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Use of this aggregate will only be allowed with the use of cement-pozzolan blends and/or 
chemical admixtures that result in mortar bar expansion of less than 0.10 percent at 30 
days from casting as tested under ASTM C 1567. 
 

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is 
classified as potentially reactive include, but are not limited to the following: 
 

Class F Coal Fly Ash meeting the requirements of AASHTO M 295. 
Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of 
AASHTO M 302. 
 
Densified Silica Fume meeting the requirements of AASHTO M 307. 
Lithium based admixtures 
Metakaolin 
 
Pozzolans or chemical admixtures required to offset the effects of potentially reactive 
aggregates will be incorporated into the concrete at no additional cost to the 
Department. 

 
703.06 Aggregate for Base and Subbase    -  Remove the first two paragraphs in their entirety 
and replace with these: 

 
“The following shall apply to Sections (a.) and (c.) below. The material shall have a 
Micro-Deval value of 25.0 or less as determined by AASHTO T 327.  If the Micro- Deval 
value exceeds 25.0, the Washington State Degradation DOT Test Method T113, Method 
of Test for Determination of Degradation Value (January 2009 version) shall be 
performed, except that the test shall be performed on the portion of the sample that 
passes the ½ in sieve and is retained on the No. 10 sieve. If the material has a 
Washington Degradation value of less than 15, the material shall be rejected. 

 
The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as 
determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may 
be used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to Degradation 
of Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine. “ 
 
703.19 Granular Borrow 
 
Remove the gradation requirements table, and replace with the following: 
 

Sieve 
Designation 

Percentage by Weight
Passing Square Mesh Sieves

Material for Underwater
Backfill

Material for Embankment 
Construction 

6 inch  100  

No. 40  0-70 0-70 
No. 200  0-7.0 0-20.0 

 
703.33 Stone Ballast  -   In the third paragraph, remove the words “ less than”  before 2.60 and 
add the words “or greater” after 2.60. 
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SECTION 712 
MISCELLANEOUS HIGHWAY MATERIAL 

 
Section 712.061- Structural Precast Concrete Units 
 
Under the heading, Quality Control and Quality Assurance, revise the fourth paragraph to read: 

“Acceptance is the prerogative of the Department.  The Department will conduct 
Quality Assurance (QA) in accordance with Standard Specification Subsection 106.5.  
Testing deemed necessary by the Department that is in addition to the minimum testing 
requirements will be scheduled to minimize interference with the production schedule.  
The QAI will perform acceptance sampling and testing and will witness or review 
documentation, workmanship and testing to assure the Work is being performed in 
accordance with the Contract Documents.”  

 
Under the heading, Concrete Testing, revise the first paragraph to read as the following two 
paragraphs: 

 
“Concrete Testing  Acceptance of structural precast units, for each day’s production, 

will be determined by the Department, based on compliance with this specification and 
satisfactory concrete testing results.  At least once per week, the QAI will make 2 
concrete cylinders (6 cylinders when the Contract includes permeability requirements) 
for use by the Department; cylinders shall be standard cured in accordance with 
AASHTO T23 (ASTM C31).  The QAI will perform entrained air content and slump flow 
testing, determine water-cement ratio and determine temperature of the sampled 
concrete at the time of cylinder casting.  All testing equipment required by the QAI to 
perform this testing shall be in accordance with Standard Specification Section 502.041, 
Testing Equipment.  In addition, the Contractor shall provide a slump cone meeting the 
requirements of AASHTO T 119.  Providing and maintaining testing and curing 
equipment shall be considered incidental to the work and no additional payment will be 
made.        

 Quality Control test cylinders shall be made and tested in accordance with the 
following standards: 

AASHTO T 22 (ASTM C39) Test Method for Compressive Strength of Cylindrical 
Concrete Specimens  
AASHTO T23 (ASTM C31) Practice for Making and Curing Concrete Test 
Specimens in Field    
AASHTO T141 (ASTM C172) Practice for Sampling Freshly Mixed Concrete 
AASHTO T152 (ASTM C231) Test Method for Air Content of Freshly Mixed      
Concrete by the Pressure Method 

 AASHTO T196 (ASTM C173) Standard Test Method for Air Content of Freshly 
Mixed Concrete by the Volumetric Method 
ASTM C1064 Test Method for Temperature of Freshly mixed Portland Cement 
      Concrete  
ASTM C1611 Standard Test Method for Slump Flow of Self-Consolidating 
Concrete” 
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Under the heading, Concrete Testing, delete the paragraph that begins: 
“At least once per week, the Contractor shall make 2 concrete cylinders..…for use by the 
Department…..”  

 
SECTION 717 

ROADSIDE IMPROVEMENT MATERIAL 
 

717.02  Agricultural Ground Limestone  
 
In the table after the third paragraph which  starts with “Liquid lime…” change the 
Specification for Nitrogen (N) from “15.5 percent of which 1% is from ammoniac nitrogen and 
14.5 /5 is from Nitrate Nitrogen” to read “15.5 % of which 1% is from Ammoniacal 
Nitrogen and 14.5 % is from Nitrate Nitrogen”  
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Environmental Summary Sheet 

 
WIN:  18670.00         Date Submitted:  6/10/16   
Town:  Cumberland 
CPD Team Leader:  Colin Greenan    
ENV Field Contact:  Deb Moore   
NEPA Complete:  6/10/16  Programmatic Categorical Exclusion  

 Section 106  
  PA-F   
  Section 106 Resources: None 
   

 Section 4(f) and 6(f) 
Section 4(f) 

Review Complete - No Use 
Section 6(f) 
 Not Applicable - No Takes  

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 
   

Not Applicable   Timing Window: Not Applicable 
    

 Section 7 
  No Effect    

Species of Concern:  Northern long-eared bat 
Comments/References:  No tree clearing proposed 

____________________________________________________________________________________________________ 
 

 Essential Fish Habitat 
  Not applicable (no in-water work proposed)  
 

 Maine Department of Conservation/Public Lands, Submerged Land Lease 
  Not Applicable 

 Maine Land Use Regulation Commission 
                      
*Applicable Standards and Permits are included with the contract 
 

 Maine Department of Environmental Protection 
  Not Applicable-No in-water work 
*Applicable Standards and Permits are included with the contract 
      

 Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 
  Not Applicable-No in-water work 
*Applicable Standards and Permits are included with the contract  

          Stormwater Review 
                N/A             

 Special Provisions Required 
  Special Provision 105-Timing of Work Restriction   N/A   Applicable  
  Special Provision 656-Minor Soil Disturbance   N/A   Applicable  
  Standard Specification 656-Erosion Control Plan   N/A   Applicable  
  Special Provision 203-Dredge Spec    N/A   Applicable  
  General Note for Hazardous Waste    N/A   Applicable  

Special Provision 203-Hazardous Waste    N/A   Applicable  
  Special Provision 105.9      N/A   Applicable  
 
*All permits and approvals based on plans/scope as of: 6/9/16 
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